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INTRODUCTION  
This is a Request for Proposals (RFP) solicitation for the development of Transitional 
Station Area Action Plans (TSAAPs) for the 17 stations along the proposed 15-mile 
Southwest Light Rail Transit (LRT) line. Maps of the proposed LRT line and station 
locations are in Appendix B, attached and incorporated by this reference. 

PURPOSE 
In October 2010, the Twin Cities was awarded a federal Department of Housing and 
Urban Development (HUD) Sustainable Communities Planning Grant, intended to 
build on regional planning efforts to advance multi-modal transportation choices, 
improve access to jobs, affordable housing and transit- and pedestrian-friendly 
development, and promote environmental preservation and energy efficiency. The 
grant is part of a federal partnership that includes the U.S. Department of 
Transportation, its Federal Transit Administration, and the U.S. Environmental 
Protection Agency, in addition to HUD.  
 
As part of the grant, through the Corridors of Opportunity initiative, the Southwest LRT 
project is intended to become a national model for how to institutionalize systemic 
change which results in the early and continuous integration of LRT engineering and 
land use/development to deliver an on-time, on-budget LRT project that encourages 
development, leverages private resources, and improves quality of life for nearby 
communities and the region. The Transitional Station Area Action Plans (TSAAP) that 
are the subject of this RFP are one example of this early integration of LRT engineering 
and land use/development. 
 
TSAAPs are intended to promote opening day readiness (2018) by bridging the gap 
between current conditions and future needs by identifying and prioritizing 
infrastructure improvements that enhance existing business, support mixed-income 
housing opportunities, and encourage new development. Over the long term, the 
goal is to create unique, transit-oriented stations along a dynamic and diverse 
corridor that is part of a larger metropolitan transit network.   The TSAAPs should 
facilitate the evolution of station areas into Transit Oriented Development (TOD) 
areas with a unique sense of place that relates positively to the corridor as a whole.  
While the strategies must ensure provision for the ultimate evolution of the station 
areas over the long term, the primary focus is on bridging the gap between current 
conditions and those anticipated to exist on opening day of the Southwest LRT line. 
 
The successful proposal will demonstrate an understanding of existing conditions and 
opportunities, each city’s vision and plans for TOD at each station, the varying 
degrees of readiness at each station area, and the shared corridor-wide vision and 
goals of Southwest LRT Community Works. In addition, the response should fulfill these 
purposes:  1) generate data and information to inform preliminary engineering, 2) 
detail recommendations for short-term and long-term infrastructure improvements to 
improve station area access and circulation for multiple modes, and 3) offer 
recommendations to facilitate transitional development and future growth. 
 
The process will result in alternatives for consideration during the Preliminary 
Engineering (PE) process for the Southwest LRT line, as well as recommendations for 
infrastructure implementation that accommodate short-term access and 
development needs while retaining the flexibility to facilitate long-term phased TOD. 
 



   

 
 
Consultants should note that while the Metropolitan Council and its Southwest LRT 
Project Office are actively engaged in, and supportive of, coordinating LRT 
engineering and community-based land use and development planning, the 
authority to refine/modify Southwest LRT engineering drawings, guidelines, evaluation 
measures and other aspects of the Southwest LRT project lie solely with the 
Metropolitan Council as the project sponsor and will be made at its discretion 
through the Preliminary Engineering (PE) process.   
 
The selected Consultant is expected to provide project management including the 
ability to develop a methodology for consistency of product and materials, design 
and presentation across work tasks, identifying efficiencies, optimizing work efforts 
and budgets, and balancing station-specific issues with the corridor approach. 
Project management includes developing a schedule for consulting with and 
presenting draft product to the SW LRT Community Works partners, and other parties 
and stakeholders as needed. 

BUDGET AND TIMELINE 
A. February 21, 2012 Announcement of Request for Proposal 
B.  March 2, 2012, 2:00 pm Pre-proposal Meeting 
C. March 6, 2012, 4:00 pm Proposal Questions due 
D. March 16, 2012, 4:00 pm Notice of intent to propose due  
E.  March 26, 12:00 pm Proposals due 
F.  April 2012 Consultant selection process 
G. May 2012 Contract award and notice to proceed     
 
Prospective proposers should plan to attend a pre-bid meeting to be held: Friday, 
March 2, 2012, 2:00 pm – 4:00 pm, Room A1713 Hennepin County Government 
Center, 300 South Sixth Street, Minneapolis, MN.   
 
The TSAAPs are expected to be completed within twelve months of the contract 
award date. An amount not-to-exceed $624,000 has been budgeted for this 
planning process.   Proposers should note that their financial bid must be provided in 
a separate sealed envelop.  The financial bid should include staff rates, hours by task, 
overhead and profit.  Proposal procedures are more fully described in Appendix C, 
attached and incorporated by this reference. Hennepin County is the lead fiscal 
agent for the work outlined in this RFP. A sample contract is provided in Appendix D, 
attached and incorporated by this reference. 
 
See Appendix E for more information on federally-imposed Limitations on Consultant 
Payments and Allowable Costs, attached and incorporated by this reference. 
 

PROJECT BACKGROUND 
Southwest LRT is a proposed 15-mile light rail transit (LRT) line with 17 stations located 
within the cities of Eden Prairie, Minnetonka, Hopkins, St. Louis Park and Minneapolis.  
The Southwest LRT project’s locally preferred alternative (LPA), LRT 3A (Kenilworth-
Opus/Golden Triangle) was selected in May 2010 and the project received approval 
to enter Preliminary Engineering (PE) on September 2, 2011.  During the PE process, 
which is led by the Metropolitan Council through their Southwest LRT Project Office 
(SPO), the LPA conceptual engineering plans will be reviewed and refined based 
upon feedback and input.  Input into the PE process will come from multiple venues 
including the TSAAPs that are the subject of this RFP. 
 



   

 
The Southwest LRT project is occurring in a region known for its coordinated long-
range planning framework and a successful track record in development of light rail 
transit projects.   As stated previously, the Southwest LRT project is intended to 
become a national model for the systemic integration of LRT engineering and land 
use/development.  The Transitional Station Area Action Plans (TSAAP) that are the 
subject of this RFP are one example of this early integration of LRT engineering and 
land use/development. Proposers should understand that the selected Consultant for 
the TSAAP process will need to coordinate and collaborate on a continuous basis 
with the SPO and their engineering services consultant.  In addition to the integration 
discussed above, a central outcome of the HUD Sustainable Communities Regional 
Planning Grant is to increase the participation and decision-making in public 
planning processes by underserved populations. The TSAAPs should not only include 
strategies, methods and techniques to enhance public involvement, they should also 
support improved access to employment, education/training, services, 
entertainment and access to healthy and diverse foods by these underserved 
populations. More background information is available in Appendix A, attached and 
incorporated by this reference. 

EXPERTISE 
The selected Consultant will demonstrate expertise in these disciplines:  
 Public Involvement 
 Land Use Planning 
 Urban and Environmental Design 
 Transit Oriented Development 
 Sustainable Development 
 3D Visualization 
 Transportation Planning 
 Traffic and Parking Engineering 
 Watershed and Stormwater Management 
 Housing/Development/Market Analysis 
 Development Finance 

 
The selected Consultant will demonstrate knowledge and experience of the 
following: 
 LRT design, development, construction, and operations 
 FTA New Starts land use and economic development evaluation criteria 

 
The selected consultant will be provided with the following information to ensure 
successful completion of the tasks outlined within this RFP: 
 Corridor demographics: concentrations of traditionally underserved communities 

defined as low-income, minority, immigrant, and disabled;  
 Existing infrastructure conditions; housing stock; employment centers, 

concentrations, and business nodes; historic/cultural resources; designated open 
spaces and parks; land use features; land values; and adopted plans and 
policies of the SW LRT Community Works Partners 

 Development Assessment 
 Station area typologies 
 Prior station area planning documents 
 Station area walk shed maps 
 Geographic Information Systems (GIS) data 
 Southwest LRT Conceptual Engineering (CE) drawings 



   

 
SCOPE OF SERVICES 
Consultants should address the following work tasks in their proposal. The Consultant 
may suggest the elimination of tasks or portions of tasks as well as the inclusion of 
additional tasks if the Consultant believes it will enhance the TSAAPs. Consultants 
proposing to deviate from the scope of services outlined below should provide a 
rationale for the suggested modification and the impact to their proposal in terms of 
resources.    

TASK 1: STATION AREA PARK/RIDE AND PLATFORM ALTERNATIVES ANALYSIS 
Within three months from the notice-to-proceed, the Consultant will review the LRT 
Conceptual Engineering (CE) drawings and land use/development documents (e.g.,  
municipal plans/policies, the corridor development assessment, station typologies, 
demographics, etc) to assess the impact of LRT related infrastructure (station 
platforms, park/ride lots, bus shelters/facilities, operations & maintenance facility, 
loading zones, traction power sub-stations, etc) on Transit Oriented Development 
(TOD).  Where appropriate, the Consultant will identify or analyze existing alternate 
designs and sites for infrastructure which will facilitate TOD, minimize adverse impacts, 
and provide for the safe and efficient operations of the Southwest LRT line. At a 
minimum, the alternatives analysis will be done for the operations and maintenance 
facility options and the Town Center station in Eden Prairie.   The inventory of 
alternate sites will be shared with the SPO and their engineering services consultant 
and will be used to inform the station area design charrettes planned to be held by 
the SPO and their engineering services consultant prior to completion of the 
preliminary engineering designs that will be the subject of the local municipal 
consent process.  The station area design charrettes will be conducted in 
coordination with the SPO and their engineering services consultant.  The SPO is 
proposing a four (4) hour design charrette for each of the 17 station locations.  The 
design charrette process will be used as a forum to receive public and agency input 
and feedback.  For the purposes of this RFP, it should be assumed that the charrettes 
will occur during the third quarter of 2012.  The Consultant will be required to attend 
each of the charrettes. 
 
Deliverable: Technical memorandum and associated maps documenting the 
placement of LRT infrastructure elements in the existing CE drawings, alternate 
designs and sites for the LRT infrastructure, and methodology used to identify 
alternate designs and sites. 

TASK 2: ACCESS/CIRCULATION PLANS   
The Consultant will prepare a plan for providing access within the station areas for all 
modes of transportation (bus, bike, pedestrian, LRT and auto). The station area 
Access/Circulation Plans should provide for multi-modal connections and linkages to 
support TOD implementation over time, increase LRT ridership, and ensure that all 
users including low-income and minority residents have high quality access to transit, 
affordable housing, employment, education/training opportunities, medical facilities, 
entertainment, and retailers selling fresh fruits and vegetables, and locally-grown and 
ethnic foods. The Access/Circulation Plan should incorporate Hennepin County 
complete streets and active living concepts.  In preparing the access/circulation 
plans the Consultant will identify transportation, streetscape, and wayfinding 
improvements necessary for safe and easy auto/bike/transit/pedestrian circulation 
within the station area on the day LRT opens.  In addition, the Consultant will ensure 
that improvements identified for opening day support short-term development 
potential, while facilitating long-term transit oriented development and 
redevelopment in the station area. 
 
 



   

 
 
For the five (5) Minneapolis stations, the Consultant will review the Minneapolis 
Strategic Station Area Plans and identify gaps between that work and the work 
requested in this RFP.  The Consultant will then address the gap(s) identified.  
 
The results of the access/circulation plan will be incorporated into Task Three, 
Infrastructure Plan, and Task Six, Transitional Station Area Action Plan.  In addition, the 
results will be shared with the SPO and their engineering services consultant to ensure 
the iterative integration of the broader station area access/circulation plans 
developed by the TSAAP process with the station specific access/circulation plans 
developed by SPO during the Preliminary Engineering (PE) process. 
 
Deliverable: Technical memorandum and associated maps documenting the 
proposed Access/Circulation Plan with short (2018) and long-term (2030) 
recommendations, recommended placement of LRT infrastructure, including park 
and rides, and recommended projects for municipal and county capital 
improvement plans.  

TASK 3: INFRASTRUCTURE PLAN 
The County will provide the Consultant with an infrastructure inventory that identifies 
long-term (2030) infrastructure investments that support the implementation of 
municipal visions for TOD at each station location. The Consultant will review and 
build upon the inventory by identifying near-term (prior to 2018) infrastructure 
investments that support anticipated short-term development.  The Consultant will 
use the Development Assessment and meetings with municipal staff and other 
stakeholders to identify the short-term infrastructure needs.  The Consultant will then 
identify priority projects and timing to create an infrastructure strategy, which will 
include the results of Task 1, Station Area Park/Ride and Station Alternatives Analysis, 
and Task 2, Access/Circulation Plans, as well as communications, utilities, storm water, 
sewer, water, wayfinding, and lighting. This infrastructure inventory should be 
developed and compiled in a fashion compatible with the Southwest Corridor 
Infrastructure Inventory and the Southwest LRT Corridor Development Assessment (see 
the Relevant Studies Section) and support the long-term TOD vision for the corridor.  
 
Deliverable: Maps and associated databases detailing the short-term (LRT opening 
day/2018) infrastructure needed to support development and redevelopment and 
infrastructure project descriptions to a level of detail required for CIP applications. 

TASK 4:  PUBLIC INVOLVEMENT /COMMUNITY ENGAGEMENT STRATEGY 
Public education and involvement is a key component of the Transitional Station 
Area Planning process. The Consultant will propose a public involvement and 
community engagement process that: 

 Reflects the individual needs of each municipality in the context of a corridor 
wide effort; 

 Is integrated with the public outreach and community engagement 
strategies implemented by the SPO; and 

 Reflects the emphasis of the Corridors of Opportunity Sustainable 
Communities Regional Planning Grant to increase the participation and 
decision-making in public planning processes by traditionally underserved 
populations. 

 
The proposal should offer specific methods used to gain public input and ways to 
measure the outcomes of the public involvement process.  Additionally, as plans are 
developed, the Consultant should document the specific ways that the plans 
incorporate community input. 
 



   

 
 
A portion of the funding for the TSAAP comes from the Corridors of Opportunity 
Sustainable Communities Regional Planning Grant.  That grant focuses on increasing 
participation and decision-making in public planning processes by underserved 
populations.  The Southwest Corridor cities have extensive public involvement 
processes and many have undertaken significant outreach to-date.  As such, 
community engagement efforts will vary by station, local municipality, and 
community. To this end, the Consultant will:  

 Consult with the HUD Sustainable Communities Community Engagement 
Grant recipients to understand their objectives and goals; 

 Work with city staff to understand each city’s public involvement strategies, 
processes, and involvement efforts already underway; 

 Develop and execute a community engagement/public involvement 
strategy that: 
o Engages community leaders and influencers of underserved populations 
o Includes public involvement activities in locales where underserved 

populations congregate  
o Includes specific involvement tailored to meet the needs of underserved 

communities, (e.g., in small groups and/or native languages, as 
necessary) 

Deliverables:   
 A community engagement/public involvement strategy to be submitted for 

review within 30-days of the notice to proceed 
 Preparation and logistics for community engagement activities, including 

securing appropriate locations, advertising, and various media 
announcements. 

 Public presentations and materials including but not limited to electronic 
PowerPoint presentations, presentation boards (including multi-lingual 
materials for underserved communities) 

 Project mailing/contact list in digital format  
 Documentation and response to all comments received during community 

engagement activities 
 Preparation of web-ready materials for the project website 
 

TASK 5:  CREATE STORMWATER MANAGEMENT OPTIONS  
Stations: Royalston, Blake Road, Shady Oak, Mitchell 
In cooperation with the LRT project office, the Consultant will work with the watershed 
districts, cities, and Hennepin County to develop scenarios for stormwater 
management that protect and enhance environmental function while providing 
certainty for development in the Royalston, Blake Road, Shady Oak Road, and 
Mitchell Road station areas.   These four stations were chosen by the cities and 
watershed districts to reflect the diversity of environments, watershed districts and 
cities that the proposed LRT line will travel through.  The Consultant will recommend 
green infrastructure that is coordinated with transportation infrastructure and land 
use changes. Green Infrastructure means any stormwater management technique or 
practice employed with the primary goal of preserving, restoring, mimicking, or 
enhancing natural hydrology. Green infrastructure includes, but is not limited to, 
methods of using soil and vegetation to promote soil percolation, evapotranspiration, 
and filtering or the harvesting and reuse of precipitation. 
The Consultant is expected to carry out the following tasks: 

 Collect the natural resources inventory, delineated wetlands, water quality 
and quantity, soil types, and contaminated soil data, as well as future 
infrastructure/public projects 



   

 
 

 
 Quantify existing stormwater runoff volume from each station area/drainage 

area.  Using provided future land use changes/development scenarios and 
the possible associated hardscape, estimate the amount of future stormwater 
runoff and pollutant loading 

 Identify  public or privately owned sites, which may have multiple owners, 
within the station area that are appropriate for the siting of green 
infrastructure/ stormwater management facilities that reduce pollutant 
loading and stormwater runoff.  The sites should have the capacity to serve 
multiple functions (i.e. green infrastructure and an outdoor recreation facility), 
and meet watershed and city regulations.  Facilities should be compatible 
with the LRT line, natural areas, and any proposed land use changes and 
projected development 

 Recommend green infrastructure scenarios for each station area and 
estimate the cost of construction of one city agreed upon scenario at each 
station. 

 Recommend best management practices for each station area that can be 
implemented by individual property owners 

Deliverables: 
 Technical Memorandum documenting projections of future storm water run 

off as a result of projected future development, best management practices, 
 recommended infrastructure scenarios, and a cost estimate for one city-
agreed- upon scenario at each station 

 Conceptual plan scenarios identifying recommended locations for green 
infrastructure for each of the four station area types 

TASK 6: TRANSITIONAL STATION AREA ACTION PLANS 
The Consultant will use the information generated in Tasks 1-5 to prepare Transitional 
Station Area Action Plans that have a primary focus on bridging the gap between 
current conditions and those anticipated for opening day of the Southwest LRT line in 
2018. These TSAAPs will provide local municipalities, Southwest LRT Community Works 
partners, and the private sector with a strategic infrastructure improvement plan that 
ensures station areas evolve into their highest and best TOD use on opening day and 
in the future. 
 
The Consultant will prepare a detailed conceptual site plan for each of the future 
station areas including graphics and text that identify key development and 
redevelopment sites as well as streetscape and infrastructure improvements that are 
needed by opening day of LRT (2018) and to support future TOD.  Please see 
Appendix A for an appropriately-scaled example. The plans should also include a 
concept for the station and associated facilities (parking, station platforms, bus 
loading and unloading zones and turnarounds, way finding signage, bus shelters, 
transit information, etc.). The concept plan will consider motorized (auto and bus), 
bicycle, and pedestrian access and circulation improvements and parking.  The 
concept plan will identify key development opportunity sites, overall land use mix 
and building massing and configuration to create a transit-supportive station area.  
The concept plan should also include the opportunity for phasing of development 
and improvements to the station areas. 
 
The TSAAPs will outline roles, responsibilities and timing for ensuring implementation in 
a timely fashion. The TSAAPs should include recommendations for a review process 
for keeping these plans up-to-date, including which authorities are best positioned to 
do so. The TSAAPs will be a crucial process for integrating land use planning with the 
LRT Preliminary Engineering (PE) process, which will be led by the Metropolitan 
Council in consultation with the cities, Hennepin County, and other interests.  
 



   

Deliverable: Conceptual site plans identifying the location of all infrastructure and 
access and circulation recommendations, renderings of new development and 
streetscapes, and a corresponding table outlining the roles, responsibilities, and 
timing for each necessary action. 



   

APPENDIX A: BACKGROUND INFORMATION 

SOUTHWEST LRT PROJECT 
The Southwest LRT Project is a proposed 15-mile light rail transit (LRT) line with 17 stations located within 
the cities of Eden Prairie, Minnetonka, Hopkins, St. Louis Park and Minneapolis. The LRT line will increase 
system capacity in an area of high demand, respond to travel demand created by existing and 
planned residential and employment growth, provide a competitive travel option that will attract 
‘choice’ riders (who have a choice between transit and driving) and serve transit dependent 
populations. This line will also be an expansion of the region’s transitway system connecting with the 
Hiawatha and Central Light Rail Transit Lines, the Northstar commuter rail line, and the bus system.  
 
The Southwest LRT project’s locally preferred alternative (LPA) was selected in May 2010 and the project 
was granted FTA approval to enter Preliminary Engineering (PE) in September, 2011. During the PE 
process the LPA conceptual engineering plans will be reviewed and refined based upon agency and 
community feedback and input. Input into the PE process will come from multiple venues including the 
TSAAPs, which are the subject of this RFP. 
 
Consultants interested in proposing on this project should be knowledgeable of the conceptual 
engineering plans developed as part of the LPA process.  

SOUTHWEST LRT COMMUNITY WORKS PROJECT 
In December 2009, the Hennepin County board passed a resolution establishing the Southwest LRT line 
as a Community Works project. The Hennepin Community Works program was created in the mid 1990s 
to enhance how the communities of Hennepin County work together to create good jobs, provide 
access to employment, and build the long term value of communities by investing in infrastructure, 
public works, parks, and the natural environment, and by improving the existing implementation 
systems.  
 
The Hennepin County Community Works program operates under the following principles: 

• Stimulate employment development 
• Build bridges for effective planning and implementation 
• Maintain and improve natural systems 
• Strengthen communities through connections 
• Enhance the tax base 

 
The Southwest LRT Community Works project provides a platform for the partner cities, county, regional 
and state agencies, including the Southwest LRT Project Office, and other partners to engage in early 
collaborative strategic planning to maximize the economic and community benefits of the public 
investment in the LRT line.  
 
The Southwest LRT Community Works project provides an organizational structure and a process for the 
multiple Southwest partners to: 

 garner broad-based community input 
 establish and pursue a shared vision for the corridor that recognizes different character areas 

and each station as a unique transit-centered place 
 strategically plan a framework for public investments that not only leverages private investment, 

but delivers community and economic benefits 
 align jurisdictional authorities, policies, technical and financial resources to maximize benefits 
 collectively advocate for corridor-wide funding needs  
 work in tandem with the LRT project to ensure timely coordination with project decision points, 

timely infrastructure investments, and successful delivery of the transit line 

Southwest LRT Community Works Steering Committee  
The Southwest LRT Community Works Steering Committee meets monthly and provides overall guidance 
and direction for the Southwest LRT Community Works Project and includes elected officials from the 
cities of Eden Prairie, Edina, Hopkins, Minneapolis, Minnetonka and St. Louis Park, Hennepin County, 
Hennepin County Regional Railroad Authority, Minneapolis Park and Recreation Board, and Minnehaha 



   

Creek Watershed District, as well as representatives from Metropolitan Council, Urban Land Institute-
Minnesota, the Southwest LRT Community Advisory Committee, and the Southwest LRT Business Advisory 
Council (to be formed).  The Southwest LRT Community Works Steering Committee developed the 
following vision for the Southwest LRT Corridor:  

Southwest LRT Community Works connects people to jobs, housing, shopping, and fun by 
collaborating with citizens, businesses, and government to align land use and transit planning so 
that the Southwest LRT Corridor is a premiere destination that is accessible, livable, vibrant, and 
provides:  
 Economic competitiveness and job growth – Promoting opportunities for business and 

employment growth  
 Housing choices – Positioning the Southwest LRT communities as a place for all to live 
 Quality neighborhoods – Creating unique, vibrant, safe, beautiful, and walkable station areas 
 Critical connection – Improving affordable regional mobility for all users 

 

Southwest LRT Community Works Technical Implementation Committee 
The Southwest LRT Community Works Technical Implementation Committee is a staff working group 
composed of representatives from the Steering Committee partners. The TIC’s responsibility is to 
implement the Southwest LRT Community Works work plan. This staff group reports to the Steering 
Committee and meets monthly. 

CORRIDORS OF OPPORTUNITY 
“Corridors of Opportunity” (CoO) is an initiative in the Twin Cities region to promote sustainable, vibrant, 
and healthy communities, using the region’s emerging transitway system as a development focus. The 
Metropolitan Council, Hennepin County, Ramsey County, the Counties Transit Improvement Board, the 
City of Minneapolis, the City of Saint Paul, the Minnesota Housing Finance Agency, the McKnight 
Foundation, the St. Paul Foundation, the Urban Land Institute, and other foundations and community 
organizations, are engaged in these efforts through 2013. The initiative has two funding sources: (1) a 
Sustainable Communities Regional Planning Grant and (2) funds from Living Cities Integration Initiative.  

HUD Sustainable Communities Regional Planning Grant 
The U. S. Department of Housing and Urban Development (HUD) awarded a $5 million Sustainable 
Communities Regional Planning Grant to the Metropolitan Council on behalf of the Corridors of 
Opportunity consortium. The focus of the project is creating detailed transit-oriented land use plans and 
development strategies along five emerging transitways: Southwest LRT, Bottineau Corridor, Cedar 
Avenue Bus Rapid Transit, Northstar Commuter Rail, and the Gateway Corridor (I 94 East). The grant 
includes vigorous community outreach and engagement, focusing on under-represented communities 
and traditionally marginalized populations. 
 
The Southwest LRT Community Works project was awarded $800,000 from the $5 million Twin Cities HUD 
Sustainable Communities Regional Planning Grant, part of which funds the Transitional Station Area 
Action Plans which this RFP addresses. As such, the work completed on the TSAAPs must conform to all 
Federal guidelines under the HUD Sustainable Communities Regional Planning Grant. 

Living Cities Integration Initiative 
The Living Cities Integration Initiative is a collaboration of 22 of the world’s largest foundations and 
financial institutions that have issued grants, loans, and private investment to the region in support of 
creating a “whole system” model for the integration of land use, transit and community engagement. 
ULI-Minnesota’s work with Southwest LRT Community Works is underwritten by this grant. 
 
One of the key outcomes of the Living Cities funding is to facilitate the creation of a Corridor Investment 
Framework.   The primary purpose of this work is to create a framework for public investment that helps 
to attract, shape, accelerate and maximize private investment along the corridor.  The CIF will identify 
strategic investments and catalytic development sites to help prioritize public and private investment, 
provide clear recommendations on policy and programmatic interventions to help with 
implementation, and identify the role of key actors to support the implementation strategies.   The 
TSAAPs will be a key part in the development of the Corridor Investment Framework and will be 



   

integrated with existing and ongoing work of Corridors of Opportunity; including the Living Cities and the 
HUD Sustainable Communities work plans. 

HENNEPIN COUNTY INITIATIVES 

Active Living Hennepin County 
Active Living is a way of life that integrates physical activity into daily routines, through activities such as 
biking, walking and/or taking transit. Active Living Hennepin County is a partnership of cities, businesses, 
state and local agencies, and Hennepin County. Partners include Three Rivers Park District and the cities 
of St. Louis Park, Hopkins, and Minnetonka. The partnership works to increase opportunities for physical 
activity in our communities through policy change, infrastructure planning, marketing and 
communications, mentoring new and potential organizations, and hosting workshop events. Active 
Living Hennepin County began in 2006 with a contract from Blue Cross and Blue Shield of Minnesota. 
Active Living Hennepin County is also funded through the Statewide Health Improvement Program.  

Complete Streets 
The Hennepin County Board adopted a Complete Streets Policy in July 2009. The policy requires all 
changes in county corridors to consider the mobility, accessibility and convenience for all corridor users 
including pedestrians, bicyclists, transit riders, motorists, commercial and emergency vehicles, and 
people of all ages and abilities. 

RELEVANT STUDIES 
Consultants intending to propose should be familiar with the following studies/plans, which are located 
on the Southwest LRT Community Works FTP site.  FTP site login and password will be provided upon 
request to adele.hall@co.hennepin.mn.us. 
 
Minneapolis Station Area Strategic Plans (February 2011) 
In 2010, Hennepin County and the City of Minneapolis conducted a station area strategic planning 
process for the Royalston, Van White, Penn, 21st Street, and West Lake Street stations along the 
Minneapolis portion of the proposed Southwest LRT line. The planning process began in May, 2010, with 
a review of existing conditions and previous planning efforts, and a multimodal access and land use 
analysis, which, together with input from area residents, businesses, and community groups, formed the 
basis for opening day and long-range station concepts and recommendations, as well as land use and 
implementation plans for each station area. The plans are meant to inform future rail design and land 
use decisions and were provided to Metro Transit, who will engineer and operate the LRT project, and 
the City of Minneapolis, who holds land use jurisdiction.  
 
Suburban Station Area Plans (December 2009) 
Station Area Plans for Eden Prairie, Hopkins, Minnetonka and St. Louis Park were produced during 2008 
and 2009 that represent station area development concept plans for each of the twelve suburban 
stations of the Southwest LRT line. Although the station area plans have not been officially adopted as 
part of the individual city comprehensive plans, the cities have considered the plan recommendations 
in preparing comprehensive plans, and will consult those plans in future station area planning efforts. 
The stations area plans expanded on previous work, and the new plans recognize the opportunities and 
demand for intensification of land uses in all the station areas. Within in each plan is an estimate of 
existing and planned square footage of development within each station area. Rather than 
representing city-adopted development goals or forecasts, these estimates represent the development 
capacity within each station area for transit-supportive development, and go far beyond what would 
typically represent a 20-year time frame.  
 
Southwest LRT Corridor Investment Framework (Underway, to be completed late 2013) 
A Corridor Investment Framework is underway for the Southwest LRT Corridor. The process will identify 
and evaluate all of the public and private costs associated with the redevelopment of the corridor, 
identify and rank the highest potential, nearer term opportunity sites and develop detailed strategies to 
turn these opportunities into projects—with a goal of leveraging as much private sector investment as 
possible.    



   

 
This work will provide an overview assessment of the kinds of funding sources likely to be available to the 
Southwest LRT Corridor to implement planning efforts, as well as information about the potential role of 
public investments in stimulating private investments. This effort will also include a review of existing 
station area plans, city specific comprehensive plans and development plans, identification of 
infrastructure improvements needed to realize transit oriented development and current/proposed 
development along the corridor. 
 
The TSAAPs will become a key part of the Corridor Investment Framework in identifying the infrastructure 
investments required prior to opening day of LRT/2017 to achieve the individual station and corridor-
wide short-term and long-term development goals.  Note that the Southwest Corridor Infrastructure 
Inventory, Station Characterization, Corridor Development Assessment, and Community Change data 
described below are all components of the Southwest LRT Corridor Investment Framework. 
 
Southwest Corridor Infrastructure Inventory (May 2011) 
An inventory of the infrastructure investments required to facilitate long-term (re)development at the 17 
Southwest LRT station areas and across the corridor as a whole is complete, although it is considered to 
be only the first step in the process of developing the Southwest LRT Corridor Investment Framework 
described above. The inventory was compiled by Bonestroo working with the key staff leaders in each 
of the five cities to prepare and compile cost estimates for all of the projects and investments that will 
have been identified to date. The inventory process included identifying appropriate cost metrics for 
application. The information was compiled into corridor-wide spreadsheets, assembled in ways that will 
facilitate its review corridor-wide, by community, by station area, by project type and by stretches of 
the corridor.  
 
Station Characterization (Complete) 
The Center for Transit Oriented Development (CTOD) and ULI-Minnesota worked with the Southwest 
Community Work Technical Implementation Committee to classify station areas based on key shared 
characteristics. The process is useful to develop a TOD implementation strategy that balances land use 
and land values and helps prioritize limited public investments. 
 
Corridor Development Assessment (February 2012) 
The Center for Transit Oriented Development (CTOD) and ULI-Minnesota evaluated future demand for a 
range of land uses along the Southwest Corridor as a result of the LRT investments. This study includes:  

 An evaluation of how new transit will impact future development capacity and demand 
 how corridor-level station characteristics support local and corridor vision and goals  
 An evaluation of what has changed due to the shift in demographics and economic conditions 
 Corridor-level TOD demand projections for both housing and employment uses 
 Identification of development constraints along the corridor and key redevelopment barriers 

with input from the development community 
 Review of case studies of development impacts along other corridors to inform an 

understanding of how future development demand is likely to play out along the corridor over 
the short- and long-term 

 Findings regarding potential market dynamics along the corridor based on the location of major 
job and entertainment destinations, and other factors. Given the concentration of jobs around 
the southwest corridor there is potential for nearby station areas to absorb a new demand for 
apartment housing that might otherwise not locate at these stations 

 
Community Change Data (April 2011) 

An assessment of ULI MN community change data was completed at the neighborhood level along the 
Southwest LRT and includes: key demographics (such as household numbers and age ranges) tied to 
housing types (such as owner occupied, rental, apartment, single family detached and attached); 
turnover/mobility; retention; connection to jobs; and commute patterns, from 2004-2009. 

 
Southwest LRT Conceptual Engineering Plans (May 2010)                                        
Conceptual engineering plans were developed during the Southwest LRT Alternatives Analysis (AA)/Locally 
Preferred Alternative (LPA) selection process. The conceptual engineering plans will be refined during 



   

Preliminary Engineering (PE). The PE process will develop the engineering plans to approximately 30%. The 
TSAAPs are intended to provide input into the PE process based upon the land use impacts of the 
conceptual engineering plans. Any modifications to the conceptual engineering plans will be made during 
the PE process under the direction of the Metropolitan Council and in consultation with agency partners. 
 
Transit Improvement Areas 
Transit Improvement Areas (TIAs) are tracts of land near transit stations specially designated by the State 
of Minnesota that support bus rapid transit, light rail transit, or commuter rail and have the potential to 
increase ridership and stimulate new commercial and residential development. TIAs within the 
Southwest LRT Community Works corridor are: Royalston, Van White, Penn, West Lake, Beltline, 
Wooddale, Louisiana, Blake Road, Downtown Hopkins, Shady Oak, and Opus.  
 
Southwest LRT Community Works Participation & Community Engagement Survey (May 2011) 
The Southwest Corridor cities completed this survey, which compiles information on city public outreach 
policies and practices. It includes information on preferred outreach methods and communication 
tools, city advisory bodies, efforts at reaching under-served communities, and evaluation. 
 
Corridor Demographic Maps  
Using US Census Data, the Metropolitan Council created demographic maps of the Southwest LRT Corridor 
including: population by race, foreign-born status and household income; affordable housing and job density; 
labor shed for employers (residential density); commuter shed for resident workers (employment density). 
http://www.metrocouncil.org/planning/COO/maps/CorridorMaps.htm 
 
Affordable Rental Opportunities in a Changing Suburb March 2011 
This report identifies rental property gentrification risks in the Hopkins Blake Road Station Area coincident 
with Light Rail Transit. 
 
Southwest Subsidized Property Analysis May 2010 
This analysis from the Housing Preservation Project identifies certain subsidized properties in the 
Southwest corridor, details their tax credit encumbrances, and suggests the impacts on their 
affordability in the years to come. 
 
University of Minnesota Southwest Corridor Capstone Projects (May 2011) 
Students from the U of M urban planning and civil engineering programs worked with Southwest corridor 
cities to produce these projects, which address various Southwest Station Areas. 
 

OTHER RELATED GUIDELINES/PLANS 
Consultants should also be familiar with the following: 
 
Comprehensive Plans for the Corridor Cities 
Metropolitan Council Development Guide 
Metropolitan Council Transportation Policy Plan (TPP) 
Hennepin County Transportation System Plan (TSP) 
Municipal transportation plans 
 



   

 
PLAN SCALE EXAMPLE 

 
 

Parsons Brinkerhoff, 1999 



   

 

APPENDIX B: CORRIDOR MAP & STATION MAPS & DESCRIPTIONS 
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APPENDIX C: INSTRUCTIONS FOR PROPOSAL PREPARATION 

1. SUBMISSION OF PROPOSALS 
All proposals must be addressed as follows: 

 
Hennepin County Purchasing & Contract Services 
Attn:  Jacqueline Boeke, Senior Contract Services Analyst 
A-1730 Hennepin County Government Center 
300 South Sixth Street  
Minneapolis, MN  55487 
Re: Southwest Transitional Station Area Action Plans 
(612) 348-3181 (for express delivery use only—no questions) 
 
Proposals must be physically delivered to the offices of Hennepin County Purchasing & Contract 
Services at the above address no later than 12:00 pm on Monday, March 26, 2012.  Proposals received 
after the specified time and date may not be considered.  
 
Questions regarding the study must be received via email to Katie.Walker@co.hennepin.mn.us (cc: 
Jacqueline.Boeke@co.hennepin.mn.us) by 4:00 pm on Tuesday, March 6, 2012.  Notice of intent to 
propose is due via email to Katie.Walker@co.hennepin.mn.us (cc: Jacqueline.Boeke 
@co.hennepin.mn.us) by 4:00 pm on Friday, March 16, 2012. It is requested that all prospective 
consultants provide email address contact information to Hennepin County as the preferred means of 
communications for expediency during the proposal process.     
 
Hennepin County reserves the right to include any clarifications/revisions to the RFP content in 
correlation with the question and response process.  If necessary, an addendum will be sent out and 
posted on our website.    
   
Consultants may not contact any Hennepin County Board or Staff Member, any organization 
associated with this RFP or others serving on the consultant selection committee regarding this RFP 
beyond the inquiry process described above.         
 

A. February 21, 2012 Announcement of Request for Proposal 
B.  March 2, 2012, 2:00 pm Pre-proposal Meeting  
C. March 6, 2012, 4:00 pm Proposal Questions due 
D. March 16, 2012, 4:00 pm Notice of intent to propose due  
E.  March 26, 12:00 pm Proposals due 
F.  April 2012 Consultant selection process 
G. May 2012 Contract award and notice to proceed     

2. PROPOSAL FORMAT 
Proposals must be submitted on 8-1/2” x 11” size paper and should be typed using a minimum 12 point 
standard font.  Graphic illustrations may be shown on 11”x17” paper and will be considered as one 
page.  Proposal narratives may not exceed 25 pages in length, including a cover letter signed by a 
principal of the Proposer firm, or another person who is fully authorized to act on behalf of the Proposer.  
An appendix may be included that includes resumes and examples of relevant work experience.  This 
appendix is not to exceed 20 pages.  The proposal narrative and appendices should be bound 
together in a single submittal.   
 
The applicant must submit a financial bid in a separate envelope from the proposal document.  This 
financial bid should include estimated hours, rates, expenses and other costs in correlation with the 
major tasks identified in the proposal work plan.  As described previously, the financial bid should 
respond to the scope of services in this RFP.   The financial bid should also include the implications of any 
recommended deviations from the RFP scope of services.        
 



   

One (1) original, fifteen (15) photocopies, and fifteen (15) CDs in PDF format of the proposal are 
required.  It is requested that the financial bid also be submitted in electronic Excel spreadsheet format 
to facilitate the evaluation process.   
 
All information included in the submitted proposal will be classified in accordance with Section 13.591 of 
Minnesota statutes governing data practices. 

3. VALID PROPOSAL 
In order to be considered valid, the proposal shall be in writing, submitted on time in sealed packages 
and be signed by an officer of the Proposer who can be accountable for all representations. Excessive 
promotional materials are discouraged. 
 
The proposal must contain the following information, presented in the order shown: 
 

1. Profile of Proposer, including the size, organizational structure, and past history.  Hennepin 
County reserves the right to exclude Proposers that have an organizational conflict of interest. 

 
2. Description of Proposers overall approach or solution. 

 
3. Work Plan.  Breakdown of project by phases or tasks.  For each task identified in the scope of 

services in this RFP, identify: 
 Specific staff to be involved and their roles and responsibilities 
 Availability of staff including percent of time allocated to the Southwest TSAAPs 
 Time commitment for each person (hours) 
 Schedule 

 
4. Master Schedule on single sheet illustrating task relationships including anticipated meetings 

over the duration of the study. 
 
5. Description of Proposer’s past experience providing similar services including: 

 Names and addresses of contact persons for reference. 
 Description (history and experience) of proposal team members’ role in each project. 
 Experience and knowledge of NEPA, the State of Minnesota’s environmental rules and 

regulations, Federal Transit Administration (FTA) regulations and guidance for New Starts 
projects and Section 5309 funding. 

 
6. Project Team Profile 

 Resumes of key project participants, including prior projects of similar size and scope for 
which the participants played the same or a similar role. Organizational chart of the 
Proposer’s key team members including an administrative contact and sub consultants.    

 Description of the anticipated role of each Proposer key team member.  Confirm that 
each team member will be fully engaged in the study as described for the duration of 
the contract.   

 
7. Fee for Services (in separate sealed envelope) 

 Budget broken down by team member, by job classification, by firm, and by scope of 
service task.  The number of hours allocated to each team member for each task 
element of the work plan will be clearly indicated.    

 Current hourly rates for staff. 
o Per HUD requirements, payments to consultant staff are limited to no more than 

the equivalent of General Schedule 15, Step 10 base pay rate (currently $129,517 
within one 12-month period).  See Appendix D. 

 Current overhead rates for all Proposer team firms. 
 An estimate of reimbursable direct expenses by expense type. 



   

4. NOTICE 
This Request for Proposal (“RFP”) constitutes only an invitation to submit proposals to Hennepin County.  
It is not to be construed as an official request for bids, but as a means by which Hennepin County can 
acquire information related to the purchase of services.  Any proposal submitted as provided herein 
constitutes a suggestion to negotiate and IS NOT A BID.  
 
Hennepin County reserves the right to determine, at its sole and absolute discretion, whether any 
aspect of the proposal satisfactorily meets the criteria established in this RFP, the right to seek 
clarification from any Proposer(s), the right to negotiate with any Proposer(s) whether or not they 
submitted a proposal, the right to reject any or all proposals with or without cause, and the right to 
cancel and/or amend, in part or entirely, the RFP. 
 
This RFP does not commit Hennepin County either to award a contract or to pay for any costs incurred 
in the preparation of a proposal.  Submission of a proposal as provided herein shall neither obligate nor 
entitle a prospective Proposer to enter into an agreement with Hennepin County. Hennepin County is 
not bound to accept the lowest cost proposal. Proposals are held legally responsible for their proposals 
and proposal budgets.  Proposers are not to collude with other proposers and competitors or take any 
other action which will restrict competition.  Evidence of such activity will result in rejection of the 
proposal. 
 
It is understood that any proposal received and evaluated by Hennepin County can be used as a basis 
for direct negotiation of the cost and terms of a contract between Hennepin County and the particular 
agency submitting such a proposal.  Hennepin County reserves the right to negotiate pertinent contract 
terms concurrently with any number of agencies as it deems in its best interest, whether or not such 
agency has submitted a proposal.  In submitting this proposal, it is understood by the Proposer that 
Hennepin County reserves the right to accept any proposal and to waive any irregularities or 
informalities.  Hennepin County may decide to contract with more than one entity to develop the 
services contemplated herein. Any exceptions to the requirements of this RFP, including the language in 
the sample contract, must be included in the proposal submitted by the Proposer.  Identify the 
exceptions as a separate element of the proposal under the heading “Exceptions/Deviations.”  Failure 
to note exceptions shall be deemed a waiver of objections. 
 
Evaluation of proposals by staff, advisory committees, or by any other group is advisory only.  Hennepin 
County may consider or reject such evaluations or recommendations for any or all proposals.  Such 
evaluations are for the sole benefit of Hennepin County, and as such, they are not binding upon 
Hennepin County nor may they be relied upon in any way by a Proposer. 
 
Hennepin County reserves the right to request additional data, oral discussion, or a presentation in 
support of the written proposal.  Hennepin County is not obligated to respond to any proposal 
submitted nor is it legally bound in any manner whatsoever by the submission of a proposal.  It is the 
intention of Hennepin County to enter into a contract with the agency(s) with which Hennepin County 
can make the most satisfactory arrangements for its needs. 
 
Upon submission, all proposals become the property of Hennepin County, which retains the right to use 
any concept or idea presented in any proposal submitted, whether or not that proposal is accepted. 

5. PROPOSAL EVALUATION CRITERIA 
All proposals will be evaluated based on the following criteria, listed in order of importance: 

 Displayed understanding of the project and comprehensiveness of the proposal 
 Previous experience and demonstrated competence with relevant planning projects 
 Qualifications of personnel assigned to the project, as related to the requirement of the project 
 Availability of key personnel 
 Ability to accomplish work within the desired project timeframe and meet Hennepin County 

contract requirements 
 Cost estimate for consultant services 

 
Additional evaluation factors are as follows: 



   

 Hennepin County reserves the right to waive any minor irregularities in the proposal request 
process. 

 Hennepin County reserves the right to determine, in its sole and absolute discretion, whether any 
aspect of a proposal satisfactorily meets the needs of the project. 

 Hennepin County reserves the right to interview any or all proposers at its discretion. 
 Proposals will be evaluated by an evaluation team selected by Hennepin County. 
 The evaluation team may conduct oral interviews with selected proposers.  Hennepin County 

will not be responsible for any costs incurred by a proposer in preparing for or making a 
presentation.  

 The decision to proceed with contract negotiations with a selected consultant will be based on 
the written proposals, the results of oral interviews, if held, and the recommendation of the 
Proposal Evaluation Team. 

 Hennepin County reserves the right to reject any or all proposals with or without cause. 
 Unauthorized conditions, limitations, or provisions attached to a proposal may cause its rejection.   

 
The emphasis of the proposal evaluation team will be on the quality of the proposal document 
along with qualifications and experience of the consultant team in relation to the study tasks.  A 
determination will be made as to which proposal, if any, is most advantageous to Hennepin County, 
by considering the evaluations of the proposals, the best value to Hennepin County, and the best 
interests of Hennepin County. Hennepin County will make the final selection, which will be binding 
only after the award of contract. 

6. PROPOSAL STATUS, MODIFICATION OR WITHDRAWAL 
The issuance of this RFP constitutes only an invitation to submit proposals to the County.  It is to be 
distinguished from a bidding situation and is not to be construed as an official and customary request 
for bids, but as a means by which the County can facilitate the acquisition of information related the 
proposal.  Any proposal submitted, as provided herein, constitutes a desire to negotiate and 
recognition that the proposal is not a bid and is not being submitted as part of a bid process. 
 
A proposal may not be modified, withdrawn, or canceled by the Proposer for a period of six (6) months 
following the time and date designated for receipt of proposals. Prior to the time and date designated 
for receipt of proposals, any such modification, withdrawal or cancellation shall be submitted in writing 
to Hennepin County, and it shall be so worded (if original proposal is modified) so as not to reveal the 
amount of the original proposal.  Written withdrawal or cancellation of a proposal prior to the proposal 
opening will nullify the proposal.  However, the original proposal shall not be physically returned to the 
Proposer until after the time for receipt of the proposals. Withdrawn or canceled proposals may be 
resubmitted up to the time designated for the receipt of proposals, provided that the resubmitted 
proposal is in conformance with this RFP.  

7. ORGANIZATIONAL CONFLICTS OF INTEREST 
The Proposer warrants that, to the best of its knowledge and belief, and except as otherwise disclosed, 
there are no relevant facts or circumstances which could give rise to organizational conflicts of interest. 
Examples of an organizational conflict of interest include, but are not limited to: 
 

 A Proposer is unable or potentially unable to render impartial assistance or advice to Hennepin 
County; 

 The Proposer’s objectivity in performing the work is or might be otherwise impaired; or 
 The Proposer has an unfair competitive advantage. 

 
A Proposer is prohibited from receiving any advice or discussing any aspect relating to the Proposal or 
the procurement process for the Proposal with any person or entity with an organizational conflict of 
interest. Any person or entity with an organizational conflict of interest is prohibited from participating in 
any Proposer’s organization relating to the Proposal. An organizational conflict of interest of any 
subcontractor or any agent of a Proposer shall be attributed to the Proposer. 
 
Hennepin County reserves the sole right to determine whether an organizational conflict exists and the 
sole discretion whether to mitigate any conflict or potential conflict. Reference may be made to 



   

relevant federal, state and local requirements, standards and guidance. The presence of an 
organizational conflict of interest may, in the sole discretion of Hennepin County, be grounds for not 
providing further review, evaluation or consideration of a Proposal, or negotiation or execution of a 
contract. 
 
The Proposer agrees that if an organizational conflict of interest is discovered after award, an 
immediate and full disclosure in writing shall be made to Hennepin County Purchasing and Contract 
Services that shall include a description of the action the Proposer has taken or proposes to take to 
avoid or mitigate such conflicts. If an organizational conflict of interest is determined to exist, Hennepin 
County may, at its discretion, cancel the Contract. In the event the Proposer was aware of an 
organizational conflict of interest prior to the award of the Contract and did not disclose the conflict to 
Hennepin County, Hennepin County may terminate the Contract for default. 
 
The provisions of this clause shall be included in all subcontracts for work to be performed, and the terms 
modified appropriately to preserve Hennepin County’s rights. 

8. PROPOSAL CONDITIONS 
Under Minnesota law, data submitted by a business to a government entity in response to a request for 
proposal are private and nonpublic until the responses are opened.  Once the responses are opened, 
the name of the proposer becomes public.  All other data in a Proposer’s response to a request for 
proposal are private or nonpublic data until completion of the evaluation process.  Completion of the 
evaluation process means that the government entity has completed negotiating the contract with the 
selected Proposer.  After a government entity has completed the evaluation process, all remaining 
data submitted by all Proposers are public with the exception of trade secret data as defined and 
classified in Minn. Stat. Section 13.37.  A statement by a Proposer that submitted data are copyrighted 
or otherwise protected does not prevent public access to the data contained in the response if such 
data does not qualify as trade secret data. 

9. CONTRACTING PROCEDURE/AWARD 
Hennepin County will enter into a Cost Reimbursement Contract with the selected consultant.  Payment 
to the contractor will be based on costs incurred, consistency with the budget, performance and the 
work statement.  See Appendix C for contract provisions that will be contained in the contract 
Hennepin County enters into with the selected firm.  Proposals should indicate the firm’s willingness to 
agree to such contract provisions. 
 
Hennepin County may award a contract based on offers received, without discussion of such offers 
with the applicants.  Each offer should, therefore, be submitted in the most favorable terms from a cost, 
programmatic, and technical standpoint. 

10. PROTEST PROCEDURES 
This section sets forth the exclusive protest remedies available with respect to this RFP. Each Proposer, by 
submitting its Proposal, expressly agrees to the limitation on its rights to protest contained herein. These 
provisions are included in this RFP expressly in consideration for such waiver and agreement by the 
Proposers. Such waiver and agreement by each Proposer is also consideration to each other Proposer 
for making the same waiver and agreement. If a Proposer disregards, disputes or does not comply with 
the exclusive protest remedies set forth in this RFP, it shall indemnify, defend, protect and hold harmless 
HC, its officers, officials, employees, agents, representatives and consultants from and against all 
liabilities, expenses, costs (including attorneys’ fees and costs), fees and damages incurred or suffered 
as a result. The submission of a Proposal by a Proposer shall be deemed the Proposer’s irrevocable and 
unconditional agreement with such indemnification obligation. Notification of applicable Protests will 
be made to funding sources as required. Any protest regarding this RFP or the results of the above-
described evaluation and qualification process shall be pursuant to filing a written notice of protest by 
hand delivery or courier to the Protest Official. 
Notice Period for Filing a Protest 
Protests regarding this RFP shall be filed as soon as the basis for protest is known to the Proposer, but in 
any event it must be actually received no later than ten (10) calendar days before the Proposal due 
date, provided that protests regarding an addendum to this RFP shall be filed and actually received no 



   

later than two (2) calendar days after the addendum to this RFP is issued (or no later than the Proposal 
due date, if earlier). Protests regarding any decision to disqualify, accept or not accept a Proposal must 
be filed within five (5) working days after the HC Board has selected a Proposer for contract award. As 
part of the filing, the Protester shall completely and succinctly state the grounds for protest and shall 
include all factual and legal documentation in sufficient written detail to establish the merits of the 
protest. The failure of any Proposer to raise a ground for a protest within the applicable notice period 
shall constitute an unconditional waiver of its right to protest. 
Protest Review and Decision 
No hearing will be held on the protest. The Protest Official will review the facts and arguments presented 
in the written submission and will decide the protest on the basis of the written submission. The Protest 
Official will issue a written decision regarding the protest within a reasonable time after the protest is 
filed. The decision shall address the specific issues raised by the Protester, and shall set forth each factor 
taken into account in reaching the decision. 
The “Protest Official” is defined as:  
David Hough 
Deputy County Administrator 
HC Government Center, A-2303 
300 South Sixth Street 
Minneapolis, MN 55487 

11. FEDERAL REQUIREMENTS 
1.  Federal Flow Down Provisions 
 Successful consultants must abide by the requirements of the HUD Sustainable Communities 

Regional Planning Grant and reporting provisions as set forth in the HUD OSHC Terms and Conditions 
for FY 2010 NOFA as established by HUD and the Office of Management and Budget (OMB). See 
Appendix D. 

 
2.  Small/Minority/Women’s Business Entities 

The consultant must take all necessary affirmative steps to assure that minority firms, women's 
business enterprises, and labor surplus area firms are used when possible, including placing qualified 
small and minority businesses and women's business enterprises on solicitation lists; assuring that small 
and minority businesses, and women's business enterprises are solicited whenever they are potential 
sources; dividing total requirements, when economically feasible, into smaller tasks or quantities to 
permit maximum participation by small and minority business, and women's business enterprises; 
establishing delivery schedules, where the requirement permits, which encourage participation by 
small and minority business, and women's business enterprises; and using the services and assistance 
of the Small Business Administration and the Minority Business Development Agency of the 
Department of Commerce. 
 

3.  Section Three Reporting Requirements 
Consultants will be required to report annual accomplishments regarding employment and other 
economic opportunities provided to low- and very low-income persons.  Please note this is a 
reporting requirement only; Consultants are not under an obligation to affirmatively seek out or hire 
public housing residents or other low- or very-low income persons as defined by HUD. Section Three 
reporting forms will made available to the Consultant on an annual basis.



   

APPENDIX D: SAMPLE CONTRACT 
 

Contract No: _________ 
 

PERSONAL/PROFESSIONAL SERVICE AGREEMENT 
 

 
 This Agreement is between the COUNTY OF HENNEPIN, STATE OF MINNESOTA, (the 
“COUNTY”) A-2300 Government Center, Minneapolis, Minnesota 55487, on behalf of the Hennepin 
County (Department name and address), (“DEPARTMENT”) and (CONTRACTOR’s name and also 
address if CONTRACTOR’s business address and home address are not the same), 
(“CONTRACTOR”). 
 
 The parties agree as follows: 
 
1. TERM AND COST OF THE AGREEMENT 

 The CONTRACTOR agrees to furnish services to the COUNTY during the period commencing 
upon the date on which this Agreement is executed and terminating one (1) year thereafter, 
unless terminated earlier in accordance with the Default and Cancellation provisions of this 
Agreement.   

 
The cost of this Agreement shall not exceed __________________ as detailed in Exhibit C, 
including all applicable fees and expenses of any sub-consultants.   
 

2. SERVICES TO BE PROVIDED 

______________________________________________________________________________
______________________________________________________________________________
____________________________________________________________ 

 
All right, title and interest in all copyrightable material which CONTRACTOR may conceive or 
originate either individually or jointly with others, and which arises out of the performance of 
this Agreement, are the property of the COUNTY.  CONTRACTOR shall assign to the 
COUNTY all right, title, interest and copyrights of the copyrightable material.  CONTRACTOR 
also agrees, upon request of the COUNTY, to execute all papers and perform all other acts 
necessary to assist the COUNTY to obtain and register copyrights on those materials.  Where 
applicable, works for authorship created by CONTRACTOR for the COUNTY in performance 
of this Agreement shall be considered “works made for hire” as defined in the U.S. Copyright 
Act.  
 
HUD reserves a royalty-free, nonexclusive, and irrevocable license to reproduce, publish, or 
otherwise use, and to authorize others to use for Federal government purposes: (a) the copyright 
in any work which arises out of the performance of this Agreement; and (b) any rights of 
copyright to which the COUNTY or CONTRACTOR purchase ownership which arise out of the 
performance of this Agreement. 
 
CONTRACTOR hereby warrants that, when legally required, CONTRACTOR shall obtain the 
written consent of both the owner and licensor to reproduce, publish, and/or use any material 
supplied to the COUNTY including but not limited to software, hardware, documentation, and/or 
any other item.  CONTRACTOR further warrants that any material or item delivered by 
CONTRACTOR will not violate the United States Copyright Law or any property right of 



   

another and  agrees that CONTRACTOR  shall defend,  indemnify, and hold harmless the 
COUNTY, its officials, officers, agents, volunteers, and employees, at CONTRACTOR’s own 
expense against any alleged infringement of any copyright or property right.  
 

3. PAYMENT FOR SERVICES 

a. Payment for services shall be made directly to the CONTRACTOR after completion of 
the services upon the presentation of a claim in the manner provided by law governing 
the COUNTY’S payment of claims and/or invoices.  The CONTRACTOR shall submit 
monthly invoices for services rendered on forms which may be furnished by the 
COUNTY.  Payment shall be made within thirty-five (35) days from receipt of the 
invoice. 

 
b. Payment for services rendered by the CONTRACTOR and sub-consultants shall be based 

on each employee’s actual time worked times the employee’s approved hourly billing 
rate as shown in Exhibit C (Amended Cost Schedule).  The CONTRACTOR and sub-
consultant’s actual hourly billing rate for each employee shall not change for the initial 
term of this Agreement, unless approved in writing by the COUNTY.    

 
c. The approved hourly billing rate is computed by calculating an employee’s current actual 

direct hourly salary expense (excluding bonus and other compensation) plus the approved 
overhead rate (_______%), times a fixed fee of _________ percent (________%).   

 
d. An overhead rate of ________________________________________________ percent 

(_________%) shall be applied to the direct salary expenses incurred by the 
CONTRACTOR for providing the work and services for this Agreement as compensation 
for all fringe benefits and indirect costs.  It is understood and agreed that said overhead 
rate is not subject to any adjustment. 

 
e. The CONTRACTOR and sub-consultants shall identify any additional personnel who 

will be assigned to this project and are not included in Exhibit B with their job 
classification, hourly rate, and estimated hours of service.  All additions (not included in 
Exhibit B) or re-assignments made by the CONTRACTOR or sub-consultant will require 
a written request made to the COUNTY, and the COUNTY may approve or disapprove 
the request within thirty (30) days by written notice.  If the COUNTY has not responded 
within thirty (30) days, then the COUNTY has accepted the addition or re-assignment.  
However, the COUNTY upon reasonable objection may exclude personnel from the 
project. 

 
f. The cost of services of approved sub-consultants shall be the multiple of one (1.0) times 

the amount invoiced to the CONTRACTOR.  Payment for work performed by the 
approved sub-consultant(s) shall be the responsibility of the CONTRACTOR, and will be 
charged to the COUNTY in accordance to the provisions of this Agreement. 

 
g. Overtime premium pay for work or services performed by the CONTRACTOR or sub-

consultants will not be authorized.  Hours worked in excess of regularly scheduled work 
days or holidays will be reimbursed at the approved hourly billing rates. 

 
h. Reimbursable expenses are in addition to the CONTRACTOR’s compensation and 

include expenses incurred by the CONTRACTOR and sub-consultant in the interest of 
the project for: project printing, local travel, expense of transportation in connection with 
out-of-town travel authorized in advance by the COUNTY; long distance 



   

communications; fees paid for securing approval of authorities having jurisdiction over 
the project; renderings and any additional models requested by the COUNTY. 
Reimbursement for local and long distance travel shall be governed solely by the 
Hennepin County travel policy, a copy of which is attached hereto as Exhibit D, which by 
this reference is incorporated into this Agreement.  Reimbursable expenses shall be 
supported with receipts and identified to show that they are properly allocated to the work 
performed.  Approved reimbursable expenses are to be charged to the COUNTY at a 
multiple of one (1.0) times the actual expense. 

 
i. The following expenses are not reimbursable expenses. General and administrative 

personnel expense attributable to the general operation of the business.  These expenses 
include, but are not limited to, management; secretarial; organization; advertising; 
entertainment; contributions and donations; attorney fees; labor relations; bad debts, and 
other business expenses not specifically identifiable and directly related to the project.  In 
addition, local telephone communications; electronic mail (including attachments); 
facsimiles; letters (including postage and handling); office supplies (drafting paper, 
stationary, scratch pads, pens, and so forth); office equipment (computers, computer 
software, chairs, tables, and so forth), and other expenses not specifically identifiable and 
directly related to the project. 

 
j. CONTRACTOR and sub-consultant compensation shall not include the expense of 

computer aided design (CAD) and drafting equipment time if and when used in 
connection with the project. 

 
k. CONTRACTOR signed invoices shall include, at a minimum, the name of the employee, 

actual time worked by task, hourly rate, job classification, and any approved 
reimbursable expenses.  This invoice detail shall also be required for the sub-consultant.  
Each invoice shall include a report, in narrative form, of the tasks that were accomplished 
by the work being billed in the invoice.  If the task is ongoing, a progress report, in 
narrative form, covering the period since work relating to the task was last billed shall be 
included in the invoice. Reimbursable expenses shall be identified to show that such costs 
are properly allocated to the work performed under this Agreement and supported with 
receipts.  All documentation required of the CONTRACTOR shall also be required of 
any sub-consultants.  Computer print-out sheets with detailed labor distribution and 
employee classifications may be substituted for time sheets. 

 
l. The COUNTY may refuse to pay any claim that is not specifically authorized by the 

Agreement.  Payment of a claim shall not preclude the COUNTY from questioning the 
propriety of the claim.  The COUNTY reserves the right to offset any overpayment or 
disallowance of a claim by reducing future payments. 

 
m. The COUNTY has an absolute right to refuse payment on invoices received or 

postmarked more than one hundred twenty (120) days after the date that invoiced 
services were performed unless such time is extended by agreement of the Parties upon 
notification by the CONTRACTOR that special circumstances exist causing delay in the 
invoices.  

 
n. It shall be the responsibility of the CONTRACTOR to notify the COUNTY in writing at 

any time the CONTRACTOR believes the work and services required by the COUNTY 
are not within the scope of those embodied in this Agreement.  The CONTRACTOR 
shall include with said notification; an estimate of the costs involved to complete any 
such perceived additional work.  In the event the COUNTY concurs that the work and 



   

services requested are not within the scope of this original Agreement and the COUNTY 
desires the CONTRACTOR to perform said work and services, the COUNTY shall either 
issue a change order or amend this Agreement to cover the additional scope of work.  The 
CONTRACTOR understands and agrees that any costs incurred in the performance of 
such additional work and services prior to receipt of written authorization to proceed 
from the COUNTY’s designated representative shall not be reimbursed by the COUNTY 
but shall be borne one hundred percent (100%) by the CONTRACTOR. 

 
4. PROFESSIONAL CREDENTIALS 

Intentionally omitted. 
 

5. INDEPENDENT CONTRACTOR 

CONTRACTOR shall select the means, method, and manner of performing the services.  
Nothing is intended or should be construed as creating or establishing the relationship of a 
partnership or a joint venture between the parties or as constituting CONTRACTOR as the agent, 
representative, or employee of the COUNTY for any purpose.  CONTRACTOR is and shall 
remain an independent contractor for all services performed under this Agreement.  
CONTRACTOR shall secure at its own expense all personnel required in performing services 
under this Agreement.  Any personnel of CONTRACTOR or other persons while engaged in the 
performance of any work or services required by CONTRACTOR will have no contractual 
relationship with the COUNTY and will not be considered employees of the COUNTY.  The 
COUNTY shall not be responsible for any claims that arise out of employment or alleged 
employment under the Minnesota Economic Security Law or the Workers’ Compensation Act of 
the State of Minnesota on behalf of any personnel, including, without limitation, claims of 
discrimination against CONTRACTOR, its officers, agents, contractors, or employees.  
CONTRACTOR shall defend, indemnify, and hold harmless the COUNTY, its officials, officers, 
agents, volunteers, and employees from all such claims irrespective of any determination of any 
pertinent tribunal, agency, board, commission, or court.  Such personnel or other persons shall 
neither require nor be entitled to any compensation, rights, or benefits of any kind from the 
COUNTY, including, without limitation, tenure rights, medical and hospital care, sick and 
vacation leave, Workers’ Compensation, Re-employment Compensation, disability, severance 
pay, and retirement benefits. 
 

6. NON-DISCRIMINATION AND AFFIRMATIVE ACTION 

A. In accordance with the COUNTY’s policies against discrimination, CONTRACTOR 
agrees that it shall not exclude any person from full employment rights nor prohibit 
participation in or the benefits of, any program, service or activity on the grounds of race, 
color, creed, religion, age, sex, disability, marital status, sexual orientation, public 
assistance status, or national origin.  No person who is protected by applicable Federal or 
State laws against discrimination shall be subjected to discrimination. 

 
B. In accordance with Hennepin County Board Resolution, if this Agreement is for a sum 

over $100,000 or is one of several current contracts with CONTRACTOR totaling more 
than $100,000 or is amended to exceed $100,000, then CONTRACTOR agrees to abide 
by the COUNTY’s Non-discrimination and Affirmative Action requirements for 
COUNTY contractors including, but not limited to, the following:   

 
 (B1) Affirmative Action Plan.  CONTRACTOR shall: 

 



   

 (i) develop an Affirmative Action Plan within thirty (30) days after contract 
execution and submit the Initial Workforce Reports (CC399), pursuant to B2 
below, to the Hennepin County Purchasing/Contract Services  Division (P/CS); or 

 
 (ii) submit evidence of  a current approved Affirmative Action Plan (AAP) from 

another governmental jurisdiction, as approved by P/CS, and submit an Annual 
Workforce Report (CC400) (the Initial Workforce Report is not required), 
pursuant to B2 below, to P/CS; or 

 
(iii) be granted an exemption  for one of the following reasons:  

 
1. Contract is for emergency or life safety related purchases; 
2. CONTRACTOR has no facilities and has no more than one product/sales 

representative operating in Hennepin County; 
3. CONTRACTOR had an average of thirty (30) or fewer full-time/benefit-

earning employees during the twelve (12) months preceding the 
submission of the bid, request for proposal or execution of contract; 

4. Pursuant to Hennepin County Board policy, the County Administrator or 
designee granted an exemption. 

 
CONTRACTOR shall keep the AAP current and available for review by the 
COUNTY during the term of this Agreement and any extensions.  
CONTRACTOR agrees that COUNTY has the right to visit CONTRACTOR’s 
site(s) for the purpose of determining compliance with these requirements.  AAPs 
must include the following elements: 

 
1. EEO Policy Statement; 
2. Identification of a person responsible for EEO Coordination; 
3. Harassment policy statement; 
4. Initial Workforce Analysis (Form CC399); 
5. Identification of the specific steps CONTRACTOR will take to achieve or 

maintain a diverse workforce and ensure non-discrimination; 
6. List of recruitment sources; and 
7. A plan for dissemination of CONTRACTOR’s AAP and policy. 
 

(B2) Workforce Reports.  CONTRACTOR shall: 
 
(i) submit an Initial Workforce Analysis (Form 399) to P/CS within five (5) 
business days after contract execution.  CONTRACTOR’s Initial Workforce 
Analysis shall be based on the following criteria: 

 
1. If CONTRACTOR is located within the local Standard Metropolitan 

Statistical Area (SMSA) and with more than thirty (30) full-time/benefit 
earning employees within the local SMSA, CONTRACTOR shall submit 
an Initial Workforce Analysis that reflects its local SMSA workforce. 

{Note:  The local Standard Metropolitan Statistical Area (SMSA) 
is defined as the Counties of Anoka, Carver, Chisago, Dakota, 
Hennepin, Isanti, Ramsey, Scott, Sherburne, Washington, and 
Wright in Minnesota and Pierce and St. Croix in Wisconsin.} 

2. If CONTRACTOR is located within the local SMSA and with thirty (30) 
or fewer full-time/benefit earning employees within the local SMSA, then 



   

CONTRACTOR shall submit an Initial Workforce Analysis that reflects 
its total workforce. 

3. If CONTRACTOR is located outside the local SMSA and with more than 
thirty (30) full-time/benefit earning employees within the local SMSA, 
then CONTRACTOR shall submit an Initial Workforce Analysis that 
reflects its local SMSA workforce. 

4. If CONTRACTOR is located outside the local SMSA and with thirty (30) 
or fewer full-time/benefit earning employees within the local SMSA, then 
CONTRACTOR shall submit an Initial Workforce Analysis that reflects 
its total workforce; and 

 
(ii) if a P/CS review of CONTRACTOR’s Initial Workforce Analysis determines 
there is under-representation of women and/or racial minorities based on local 
SMSA labor force availability data, CONTRACTOR shall identify measures to 
correct the deficiencies.  If the deficiencies are not corrected to COUNTY’s 
satisfaction, COUNTY may require CONTRACTOR to demonstrate that good 
faith efforts have been made to correct them or may exercise other remedies as 
provided herein. 
 
(iii) at the end of each calendar year, submit an Annual Workforce Report 
(CC400) to P/CS for review.   

 
C. If CONTRACTOR fails to demonstrate good faith efforts to correct any identified non-

discrimination and Affirmative Action deficiencies and/or fails to submit requested 
reports or information required by the COUNTY and/or has engaged in discriminatory 
practices, the COUNTY may consider this a violation of this Agreement and may 
exercise any remedies available to it in law or in equity, including, but not limited to, 
cancellation or termination of this Agreement. 

 
7. HUD REQUIREMENTS 
 

A. CONTRACTOR will take all necessary affirmative steps (see 24 CFR Part 85.36e) to 
assure small and minority firms, women’s businesses enterprises, and labor surplus area 
firms are used as sub-contractors when possible. 

 
B. CONTRACTOR will report annual accomplishments regarding employment and other 

economic opportunities provided to low- and very low-income persons (Section 3 
Participation) as set forth in Attachment A. 

 
8. AFFIRMATIVE STEPS WHEN SUBCONTRACTING 

In accordance with 24 CFR Part 85.36(e), CONTRACTOR will take all necessary affirmative 
steps to assure small and minority firms, women’s business enterprises, and labor surplus area 
firms are used as subcontractors when possible. Affirmative steps shall include: 

i. Placing qualified small and minority businesses and women's business enterprises on 
solicitation lists; 

ii. Assuring that small and minority businesses, and women's business enterprises are 
solicited whenever they are potential sources; 



   

iii. Dividing total requirements, when economically feasible, into smaller tasks or quantities 
to permit maximum participation by small and minority business, and women's business 
enterprises;  

iv. Establishing delivery schedules, where the requirement permits, which encourage 
participation by small and minority business, and women's business enterprises;  

v. Using the services and assistance of the Small Business Administration, and the Minority 
Business Development Agency of the Department of Commerce; and  

vi. Requiring the prime contractor, if subcontracts are to be let, to take the affirmative steps 
listed in (i) through (v) above. 

9. INDEMNIFICATION 

CONTRACTOR agrees to defend, indemnify, and hold harmless the COUNTY, its officials, 
officers, agents, volunteers and employees from any liability, claims, causes of action, 
judgments, damages, losses, costs, or expenses, including reasonable attorney’s fees, resulting 
directly or indirectly from any act or omission of CONTRACTOR, a subcontractor, anyone 
directly or indirectly employed by them, and/or anyone for whose acts and/or omissions they 
may be liable in the performance of the services required by this Agreement, and against all loss 
by reason of the failure of CONTRACTOR to perform any obligation under this Agreement. 

 
10. INSURANCE 
 

A. With respect to the services provided pursuant to this Agreement, CONTRACTOR 
agrees at all times during the term of this Agreement, and beyond such term when so 
required, to have and keep in force the following insurance coverages: 

 Limits 
 

1. Commercial General Liability on an occurrence  
 basis with contractual liability coverage: 

 
 General Aggregate  $2,000,000 
 Products—Completed Operations Aggregate 2,000,000 
 Personal and Advertising Injury 1,500,000 
 Each Occurrence—Combined Bodily 
 Injury and Property Damage 1,500,000 
 

2. Workers’ Compensation and Employer’s Liability: 
 
 Workers’ Compensation Statutory 

If CONTRACTOR is based outside the State of 
Minnesota, coverage must apply to Minnesota law.  In 
accordance with Minnesota law, if CONTRACTOR is a 
sole proprietor, it is exempted from the above Workers’ 
Compensation requirements.  In the event that 
CONTRACTOR should hire employees or subcontract 
this work, CONTRACTOR shall obtain the required 
insurance. 

 



   

 Employer’s Liability.  Bodily injury by: 
  Accident—Each Accident 500,000 
  Disease—Policy Limit 500,000 
  Disease—Each Employee 500,000 
 

3. Professional Liability— Per Claim 1,500,000 
  Aggregate 2,000,000 

The professional liability insurance must be maintained 
continuously for a period of two years after the 
termination of this Agreement. 
 

4. Automobile Liability 
            Combined single limit each occurrence coverage 
            for bodily injury and property damage covering 
            owned, non-owned, and hired automobiles.                      1,500,000 

 
B. An umbrella or excess policy over primary liability insurance coverages is an acceptable 

method to provide the required insurance limits. 
 

The above establishes minimum insurance requirements.  It is the sole responsibility of 
CONTRACTOR to determine the need for and to procure additional insurance which 
may be needed in connection with this Agreement.  Upon written request, 
CONTRACTOR shall promptly submit copies of insurance policies to the COUNTY. 
 
CONTRACTOR shall not commence work until it has obtained required insurance and 
filed with the COUNTY, a properly executed Certificate of Insurance establishing 
compliance.  The certificate(s) must name Hennepin County as the certificate holder and 
as an additional insured for the liability coverage(s) for all operations covered under the 
Agreement.  If the certificate form contains a certificate holder notification provision, the 
certificate shall state that the insurer will endeavor to mail the COUNTY 30 day prior 
written notice in the event of cancellation of any described policies.  If CONTRACTOR 
receives notice of cancellation from an insurer, CONTRACTOR shall fax or email a copy 
of the cancellation notice to the COUNTY within two business days. 
 
CONTRACTOR shall furnish to the COUNTY updated certificates during the term of 
this Agreement as insurance policies expire.  If CONTRACTOR fails to furnish proof of 
insurance coverages, the COUNTY may withhold payments and/or pursue any other right 
or remedy allowed under the contract, law, equity, and/or statute.  The COUNTY does 
not waive any rights or assume any obligations by not strictly enforcing the requirements 
set forth in this section. 
 

C. Duty to Notify.  CONTRACTOR shall promptly notify the COUNTY of any claim, 
action, cause of action or litigation brought against CONTRACTOR, its employees, 
officers, agents or subcontractors, which arises out of the services contained in this 
Agreement.  CONTRACTOR shall also notify the COUNTY whenever CONTRACTOR 
has a reasonable basis for believing that CONTRACTOR and/or its employees, officers, 
agents or subcontractors, and/or the COUNTY, might become the subject of a claim, 
action, cause of action, criminal arrest, criminal charge or litigation arising out of and/or 
related to the services contained in this Agreement.  Failure to provide the notices 
required by this section is a material violation of the terms and conditions of this 
Agreement. 

 



   

11. DATA PRACTICES 

CONTRACTOR, its officers, agents, owners, partners, employees, volunteers and subcontractors 
shall abide by the provisions of the Minnesota Government Data Practices Act, Minnesota 
Statutes, Chapter 13 (MGDPA), and all other applicable state and federal laws, rules, regulations 
and orders relating to data privacy or confidentiality, including HUD regulations governing the 
collection of data (see Attachment XXX).   
 
If CONTRACTOR creates, collects, receives, stores, uses, maintains or disseminates data 
because it performs functions of the COUNTY pursuant to this Agreement, then 
CONTRACTOR must comply with the requirements of the MGDPA as if it were a government 
entity, and may be held liable under the MGDPA for noncompliance.  CONTRACTOR agrees to 
defend, indemnify and hold harmless the COUNTY, its officials, officers, agents, employees, 
and volunteers from any claims resulting from CONTRACTOR’s officers’, agents’, owners’, 
partners’, employees’, volunteers’, assignees’ or subcontractors’ unlawful disclosure and/or use 
of such protected data, or other noncompliance with the requirements of this section.  
CONTRACTOR agrees to promptly notify the COUNTY if it becomes aware of any potential 
claims, or facts giving rise to such claims, under the MGDPA.  The terms of this section shall 
survive the cancellation or termination of this Agreement. 

 
12. RECORDS – AVAILABILITY/ACCESS 

CONTRACTOR agrees to establish and maintain accurate and complete accounts and records 
relating to work which arises out of the performance of this Agreement. Accounting methods 
shall be in accordance with generally accepted accounting principles. Subject to the requirements 
of Minnesota Statutes Section 16C.05, Subd. 5, CONTRACTOR agrees that HUD, the 
Comptroller of the United States, the State Auditor, the Metropolitan Council, the COUNTY, or 
any of their authorized representatives, at any time during normal business hours on the 
CONTRACTORS premises, and as often as they may reasonably deem necessary, shall have 
access to and the right to examine, audit, excerpt, and transcribe any books, documents, papers, 
records, etc., which are pertinent to the accounting practices and procedures of CONTRACTOR 
and involve transactions relating to this Agreement.  CONTRACTOR shall maintain these 
materials and allow access during the period of this Agreement and for six (6) years after its 
termination or cancellation. 
 

13. SUCCESSORS, SUBCONTRACTING AND ASSIGNMENTS 

A. CONTRACTOR binds itself, its partners, successors, assigns and legal representatives to 
the COUNTY for all covenants, agreements and obligations contained in the contract 
documents. 

 
B. CONTRACTOR shall not assign, transfer or pledge this Agreement and/or the services to 

be performed, whether in whole or in part, nor assign any monies due or to become due 
to it without the prior written consent of the COUNTY.  A consent to assign shall be 
subject to such conditions and provisions as the COUNTY may deem necessary, 
accomplished by execution of a form prepared by the COUNTY and signed by 
CONTRACTOR, the assignee and the COUNTY.  Permission to assign, however, shall 
under no circumstances relieve CONTRACTOR of its liabilities and obligations under 
the Agreement. 

 
C. CONTRACTOR shall not subcontract this Agreement and/or the services to be 

performed, whether in whole or in part, without the prior written consent of the 



   

COUNTY.  Permission to subcontract, however, shall under no circumstances relieve 
CONTRACTOR of its liabilities and obligations under the Agreement.  Further, 
CONTRACTOR shall be fully responsible for the acts, omissions, and failure of its 
subcontractors in the performance of the specified contractual services, and of person(s) 
directly or indirectly employed by subcontractors.  Contracts between CONTRACTOR 
and each subcontractor shall require that the subcontractor’s services be performed in 
accordance with the terms and conditions specified.  CONTRACTOR shall make 
contracts between CONTRACTOR and subcontractors available upon request. 

 
D. CONTRACTOR shall notify the COUNTY in writing if another person/entity acquires, 

directly or indirectly, more than 50 percent of the voting power of the shares entitled to 
vote for directors of CONTRACTOR.  Notice shall be given within ten (10) days of such 
acquisition and shall specify the name and business address of the acquiring 
person/entity.  The COUNTY reserves the right to require the acquiring person/entity to 
promptly become a signatory to this Agreement by amendment or other document so as 
to help assure the full performance of this Agreement. 

 
14. MERGER AND MODIFICATION 

A. It is understood and agreed that the entire Agreement between the parties is contained 
herein and that this Agreement supersedes all oral agreements and negotiations between 
the parties relating to the subject matter.  All items that are referenced or that are attached 
are incorporated and made a part of this Agreement.  If there is any conflict between the 
terms of this Agreement and referenced or attached items, the terms of this Agreement 
shall prevail. 

 
B. Any alterations, variations, modifications, or waivers of provisions of this Agreement 

shall only be valid when they have been reduced to writing as an amendment to this 
Agreement signed by the parties. 

 
15. DEFAULT AND CANCELLATION 

A. If CONTRACTOR fails to perform any of the provisions of this Agreement or so fails to 
administer the work as to endanger the performance of the Agreement, it shall be in 
default.  Unless CONTRACTOR’s default is excused by the COUNTY, the COUNTY 
may upon written notice immediately cancel this Agreement in its entirety.  Additionally, 
failure to comply with the terms of this Agreement shall be just cause for the COUNTY 
to delay payment until CONTRACTOR’s compliance.  In the event of a decision to 
withhold payment, the COUNTY shall furnish prior written notice to CONTRACTOR. 

 
B. Upon cancellation or termination of this Agreement: 
 

1. At the discretion of the COUNTY and as specified in writing by the Contract 
Administrator, CONTRACTOR shall deliver to the Contract Administrator copies 
of all writings so specified by the COUNTY and prepared by CONTRACTOR in 
accordance with this Agreement.  The term “writings” is defined as: 

 
Handwriting, typewriting, printing, photocopying, photographing, 
facsimile transmitting, and every other means of recording, including 
electronic media, any form of communication or representation, 
including letters, works, pictures, drawings, sounds, or symbols, or 
combinations thereof. 



   

 
2. The COUNTY shall have full ownership and control of all such writings.  

CONTRACTOR shall have the right to retain copies of the writings.  However, it 
is agreed that CONTRACTOR without the prior written consent of the COUNTY 
shall not use these writings for any purpose or in any manner whatsoever; shall 
not assign, license, loan, sell, copyright, patent and/or transfer any or all of such 
writings; and shall not do anything which in the opinion of the COUNTY would 
affect the COUNTY’s ownership and/or control of such writings. 

 
C. Notwithstanding any provision of this Agreement to the contrary, CONTRACTOR shall 

remain liable to the COUNTY for damages sustained by the COUNTY by virtue of any 
breach of this Agreement by CONTRACTOR.  Upon notice to CONTRACTOR of the 
claimed breach and the amount of the claimed damage, the COUNTY may withhold any 
payments to CONTRACTOR for the purpose of set-off until such time as the exact 
amount of damages due the COUNTY from CONTRACTOR is determined.  Following 
notice from the COUNTY of the claimed breach and damage, CONTRACTOR and the 
COUNTY shall attempt to resolve the dispute in good faith. 

 
D. The above remedies shall be in addition to any other right or remedy available to the 

COUNTY under this Agreement, law, statute, rule, and/or equity. 
 
E. The COUNTY’s failure to insist upon strict performance of any provision or to exercise 

any right under this Agreement shall not be deemed a relinquishment or waiver of the 
same, unless consented to in writing.  Such consent shall not constitute a general waiver 
or relinquishment throughout the entire term of the Agreement. 

 
F. This Agreement may be canceled with or without cause by either party upon thirty (30) 

day written notice. 
 
G. Provisions that by their nature are intended to survive the term, cancellation or 

termination of this Agreement include but are not limited to:  SERVICES TO BE 
PROVIDED (as to ownership of property); INDEPENDENT CONTRACTOR; 
INDEMNIFICATION AND INSURANCE; DATA PRACTICES; RECORDS-
AVAILABILITY/ACCESS; DEFAULT AND CANCELLATION; PROMOTIONAL 
LITERATURE; and MINNESOTA LAW GOVERNS. 

 
16. CONTRACT ADMINISTRATION 

In order to coordinate the services of CONTRACTOR with the activities of Hennepin County 
Housing, Community Works & Transit so as to accomplish the purposes of this Agreement, 
Catherine Walker, Transit Project Manager, or successor (Contract Administrator), shall manage 
this Agreement on behalf of the COUNTY and serve as liaison between the COUNTY and 
CONTRACTOR. 
 
[Name, phone number, and e-mail address] shall manage the agreement on behalf of 
CONTRACTOR. CONTRACTOR may replace such person but shall immediately give written 
notice to the COUNTY of the name, phone number, and e-mail address of such substitute person 
and of any other subsequent substitute person. 

 



   

17. COMPLIANCE AND NON-DEBARMENT CERTIFICATION 

A. CONTRACTOR shall comply with all applicable federal, state and local statutes, 
regulations, rules and ordinances currently in force or later enacted. 

 
B. The source or partial source of funds for payment of services under this Agreement is the 

HUD Sustainable Communities Regional Planning Grant and all Terms and Conditions 
of the grant flow down to contracts awarded with grant funds. CONTRACTOR shall 
comply with the HUD OSHC Terms and Conditions of the FY 2010 NOFA (see 
Appendix E) and the Office of Management and Budget. 

 
C. CONTRACTOR certifies that it is not prohibited from doing business with either the 

federal government or the State of Minnesota as a result of debarment or suspension 
proceedings. 

 
18. SUBCONTRACTOR PAYMENT 

As required by Minnesota Statutes Section 471.425, Subd. 4a, CONTRACTOR shall pay any 
subcontractor within ten (10) days of CONTRACTOR’s receipt of payment from the COUNTY 
for undisputed services provided by the subcontractor.  CONTRACTOR shall pay interest of 1½ 
percent per month or any part of a month to the subcontractor on any undisputed amount not paid 
on time to the subcontractor.  The minimum monthly interest penalty payment for an unpaid 
balance of $100.00 or more is $10.00.  For an unpaid balance of less than $100.00, 
CONTRACTOR shall pay the actual penalty due to the subcontractor.  A subcontractor who 
prevails in a civil action to collect interest penalties from a prime contractor must be awarded its 
costs and disbursements, including any attorney’s fees, incurred in bringing the action. 
 

19. PAPER RECYCLING 

The COUNTY encourages CONTRACTOR to develop and implement an office paper and 
newsprint recycling program. 
 

20. NOTICES 

Any notice or demand which must be given or made by a party under this Agreement or any 
statute or ordinance shall be in writing, and shall be sent registered or certified mail.  Notices to 
the COUNTY shall be sent to the County Administrator with a copy to the originating 
Department at the address given in the opening paragraph of the Agreement.  Notice to 
CONTRACTOR shall be sent to the address stated in the opening paragraph of the Agreement or 
to the address stated in CONTRACTOR’s Form W-9 provided to the COUNTY. 
 

21. CONFLICT OF INTEREST 

CONTRACTOR affirms that to the best of CONTRACTOR’s knowledge, CONTRACTOR’s 
involvement in this Agreement does not result in a conflict of interest with any party or entity 
which may be affected by the terms of this Agreement.  CONTRACTOR agrees that, should any 
conflict or potential conflict of interest become known to CONTRACTOR, CONTRACTOR will 
immediately notify the COUNTY of the conflict or potential conflict, specifying the part of this 
Agreement giving rise to the conflict or potential conflict, and will advise the COUNTY whether 
CONTRACTOR will or will not resign from the other engagement or representation. 
 



   

22. PROMOTIONAL LITERATURE 

CONTRACTOR agrees that the terms “Hennepin County” or any derivative shall not be utilized 
in any promotional literature, advertisements of any type or form or client lists without the 
express prior written consent of the COUNTY. 
 

23. MINNESOTA LAWS GOVERN 

The Laws of the State of Minnesota shall govern all questions and interpretations concerning the 
validity and construction of this Agreement and the legal relations between the parties and their 
performance.  The appropriate venue and jurisdiction for any litigation will be those courts 
located within the County of Hennepin, State of Minnesota.  Litigation, however, in the federal 
courts involving the parties will be in the appropriate federal court within the State of Minnesota.  
If any provision of this Agreement is held invalid, illegal or unenforceable, the remaining 
provisions will not be affected. 
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COUNTY BOARD AUTHORIZATION 
 
 
 
 COUNTY OF HENNEPIN 
Reviewed by the County STATE OF MINNESOTA 
Attorney’s Office 
 
  By:   
  Chair of Its County Board 
Date:  
 ATTEST:   
 Deputy Clerk of County Board 
 
 Date:   
 
 
  By:   
  Assistant/Deputy/County Administrator 
  Department Director of   
 
 Date:   
 
 
 CONTRACTOR 

CONTRACTOR warrants that the person who executed 
this Agreement is authorized to do so on behalf of 
CONTRACTOR as required by applicable articles, bylaws, 
resolutions or ordinances.* 
 
 

 By:   
 
 Printed Name:   
 
 Printed Title:   
 
 Date:   
 
 
*CONTRACTOR shall submit applicable documentation (articles, bylaws, resolutions or ordinances) 
that confirms the signatory’s delegation of authority.  This documentation shall be submitted at the time 
CONTRACTOR returns the Agreement to the COUNTY.  Documentation is not required for a sole 
proprietorship. 



   

APPENDIX E: FEDERAL REQUIREMENTS 
 

HUD Sustainable Communities Regional Planning Grant Program 

SECTION 3 PLAN 
    
What is Section 3  
Section 3 is part of the Housing and Urban Development Act of 1968 with the purpose of ensuring 
employment and other economic development opportunities be directed to low- and very low-income 
persons, particularly those who are recipients of government assistance for housing, and to business 
concerns which provide economic opportunities to low- and very low-income persons when HUD 
dollars are expended. 
 
HUD requires the Metropolitan Council Sustainable Communities Regional Planning Grant (SCRPG) 
Program to report annual accomplishments regarding employment and other economic opportunities 
provided to low- and very low-income persons.  The data we report refers only to new jobs and contracts 
created, not existing positions for which the grant supplies supplementary salary. 
 
Please note that this is a reporting requirement only.  Consultants are not under an obligation to 
affirmatively seek out or hire public housing residents or other low- or very-low income persons as 
defined by HUD.  However, the Metropolitan Council strongly encourages SCRPG Program sub-
recipients to affirmatively use good faith efforts to direct employment and other economic opportunities 
generated by the SCRPG Program to low- and very low-income persons, and to businesses that provide 
economic opportunities to low- and very low-income persons. 
 
What is a “Section 3 Resident” 
A Section 3 Resident must meet one of the following criteria according to the income chart below: 

1. Is a resident of public housing; or 
2. Is a resident of the 7 county metro area whose income falls at or below the income limits 

 
What is a Section 3 Business 
A Section 3 Business must meet one of the following criteria according to the income chart above: 

1. Is a business that is 51% or more owned by Section 3 residents; or 
2. Is a business where at least 30% of current full time employees are Section 3 residents, or were 

Section 3 residents within three years of the date of first hire; or 
3. Provides evidence, as required, of a commitment to subcontract in excess of 25% of the dollar 

award of all subcontracts to business concerns that meet one of the first two qualifications above. 
 
How do I find income limits for my county? 
Go to the HUD website to find the income limits in your county: 
http://www.huduser.org/portal/datasets/il/il2011/select_geography.odn?data=2011    
 
What’s my role? 
All sub-recipient grantees of the HUD Sustainable Communities Regional Planning Grant Program are 
required to report on Section 3 business and resident hiring.  When you contract or hire a business or 
individual that is hired for a new position created by the HUD Sustainable Communities grant funding, 
please ask the individual or business to complete the applicable attached form, described here: 
 

 Section 3 Resident Certification – Attached is a Section 3 Resident Certification Form.  
Employees that are in new jobs created as a result of the HUD Sustainable Communities grant 
should fill out this form if they meet the definition of a Section 3 Resident. 



   

 
 Section 3 Business Certification - Please ask the businesses hired or contracted as a result of the 

HUD Sustainable Communities grant to fill out the attached Section 3 Business Certification 
Form if they meet the definition of a Section 3 business.   

 
These forms should be submitted after the new hire is made, or at the latest, with the bi-annual report 
due after the December 31 reporting period deadline. 
 
Questions  
Contact – Allison Bell, HUD Sustainable Communities Project Manager at 651-602-1363 or via e-mail 
at Allison.bell@metc.state.mn.us. 
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SECTION 3 BUSINESS CERTIFICATION 
 
 
Business Name   _______________________________________________________________________ 
 
Business Address  ___________________________________________________________________ 
              

_______________________________________________________________________ 
 
Type of Business  _____Corporation  _____Partnership 
 
    _____Sole Proprietorship _____Joint Venture 
 
IN ORDER TO QUALIFY AS A SECTION 3 BUSINESS, ONE OF THE FOLLOWING MUST BE TRUE:   

(please check one) 

 Proof of 51% business ownership by Section 3 Residents (see previous page for description of Section 3 
Resident) 
 Must provide name and address of Section 3 Residents included in 51% ownership (attach a 

separate sheet of paper if necessary) 
 
____________________________________________________________________ 
 
____________________________________________________________________ 
 
____________________________________________________________________ 

 

 At least 30% of all full time employees are Section 3 Residents (see previous page for description of 
Section 3 Resident) 
 Must provide the following information on an attached sheet 
 

 Names of all current full time employees 
 
 List of all employees claiming Section 3 status  

 
 Evidence of Section 3 qualification with the income limits listed below (W-2 forms, most 

recent federal income tax return).   
 

Family 
Size 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 

 
8 

Low 
Income 
Limits 

 
 

       

 
Fill in these limits by checking the HUD website for income limits in your county: 
http://www.huduser.org/portal/datasets/il/il2011/select_geography.odn?data=2011  
 
_________________________________ ________________________________________ 
Printed Name and Title              Signature 
_________________________________ ________________________________________ 
Date       Telephone Number 



   
HUD Sustainable Communities Regional Planning Grant Program 

 
 

 
Resident Name ______________________________________________________________ 
 
Resident Address  ___________________________________________________________ 
 
    ___________________________________________________________ 
              
 
IN ORDER TO QUALIFY AS A SECTION 3 RESIDENT, ONE OF THE FOLLOWING MUST BE TRUE:  

(please check one) 

 I am a current resident of a Metro HRA public housing unit and my household income falls at or below 
the income limits  

 
 

 I am a current resident of the 7 county metro area and my household income falls at or below the income 
limits.   
 My family size is __________ persons.  My annual family income is $__________.   
 Must provide one of the following as evidence: 

 
 Proof of receipt of public assistance 

  
 Copy of W-2 Form or most recent income tax return 

 
 

 I am not a Section 3 Resident based on the information provided.  
 
To be considered low income your annual family income must be equal to or less than that listed below: 
 

Family 
Size 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 

 
8 

Low 
Income 
Limits 

 
 

       

 
Fill in these limits by checking the HUD website for income limits in your county: 
http://www.huduser.org/portal/datasets/il/il2011/select_geography.odn?data=2011  
 
 
I, ____________________________(print name) certify that I am a Section 3 Resident and meet at least one of 
the criteria for being a Section 3 Resident listed above.   
 
 
___________________________________  __________________________________ 
Printed Name                Signature 
 
___________________________________  __________________________________ 
Date        Telephone Number 
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SELECTED TERMS AND CONDITIONS FOR SUBAWARDEES AND SUBCONTRACTEES 

OF THE SUSTAINABLE COMMUNITIES GRANT 
 

July 1, 2011 
 
Following are some Cooperative Agreement terms and conditions to which contractors may want to give 
special attention and consideration as they conduct their work to help ensure their expenditures can be 
eligible for reimbursement and their projects are conducted consistent with HUD grant program 
requirements: 
 
Allowable Costs.  (Pages 5 and 6)  Reimbursable costs must be “allowable, allocable, and reasonable in 
accordance with applicable Federal cost principles.”  These cost principles are explained in OMB 
Circulars A-87, A-133, and 24 CFR Part 85. 
 
Changes.  (Page 9)  Contractors must obtain prior approval of the awarding agency whenever any 
programmatic changes are anticipated, including any revisions of the scope or objectives of a project. 
 
Collection of Data, Accountability, and Transparency.  (Pages 10 through 12)  Certain data about 
HUD grant supported projects may be reported to HUD and posted on a central website so contractors 
will want to keep appropriate records of their project activities and expenditures. 
 
Copyrights.  (Page 13)  HUD reserves a royalty-free, non-exclusive, and irrevocable license to 
copyrights in any work developed under its grant award as well as rights of copyright to which 
contractors purchase ownership with award funds. 
 
Deliverable Products.  (Page 15)  Products specified in work plans and other items must be submitted 
on time and sometimes in specific formats. 
 
Equipment.  (Page 16)  Equipment purchased with federal money is subject to certain requirements. 
 
Fair Housing and Civil Rights Laws.  (Page 17-18)  Contractors must comply with all applicable 
Federal statutes, regulations, and requirements relating to non-discrimination and equal opportunity, 
affirmatively furthering fair housing, and directing work to low- and very low-income persons (specific 
federal legislation for compliance is detailed). 
 
HUD’s Substantial Involvement.  (Page 19)  “HUD intends to have substantial involvement in the 
review, development, and approval of all aspects of the work to be carried out under this cooperative 
agreement.” 
 
Limitation on Consultant Payments.  (Page 20)  Grant funds may not be used to pay or to provide 
reimbursement for payment of the salary of a consultant at a rate more than the equivalent of General 
Schedule 15, Step 10 base pay rate (currently $129,517 within one 12-month period). This restriction 
applies to all work paid for by HUD Sustainable Communities Regional Planning grant funds in any 
single grant year and is not exclusive to any one contract. 
 
Limitation on Payments to Influence Certain Federal Transactions.  (Page 20)  No grant funds may 
be used to pay any person for influencing or attempting to influence awarding of Federal contracts, 
grants, loans, or cooperative agreements. 
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Lobbying Activities Prohibition.  (Page 21) 
The Grantee is subject to the provisions of section 319 of the Department of Interior and Related 
Agencies Appropriation Act for Fiscal Year 1991, 31 U.S.C. 1352 (the Byrd Amendment), implemented 
in HUD regulations at 24 CFR Part 87 and to the provisions of the Lobbying Disclosure Act of 1995, 
P.L. 104-65 (December 19, 1995). Certification will be required. 
 
Management and Work Plan.  (Page 21)  Work plans, deliverables and budget revisions must comply 
with requirements stated in the Notice of Funding Availability for this grant program. 
 
Period of Performance.  (Page 22)  The preparation of the final administrative and financial reports is 
to be completed 30 days prior to the end of the period of performance.  No costs should be incurred 
during the last 30 days except those associated with closeout activities.  The end of the Period of 
Performance for our grant is January 31, 2014. 
 
Profit/Fee.  (Page 23)  No increment above cost, fee, or profit may be paid with grant funds. 
 
Prohibited Use of Funds.  (Page 23)  This section identifies certain activities for which grant funds may 
not be used. 
 
Publications and New Releases.  (Page 24)  Copies of all press releases, formal announcements, and 
other planned, written issuances containing news or information concerning work products or activities 
of this award must be provided to HUD for review at least two weeks before its planned release.  
Information for social media must be provided to HUD at least two days prior to release. 
 
Reporting.  (Pages 24 and 25)  This section establishes certain reporting requirements. 
 
Sub-recipient Monitoring and Management.  (Page 28)  Management and reporting requirements tier-
down to contractors, and grant recipients are responsible for ensuring compliance and submitting reports 
to HUD. 
 
Whistleblower Protection.  (Pages 28)  Contractors are obligated to report misconduct involving these 
funds to the HUD Office of the Inspector General. 
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I. GENERAL 
 
Overview of Award Implementation 
 

This cooperative agreement/grant (also referred to as Agreement) is between the Grantee 
(Recipient) identified in Block 7 of the form HUD-1044, and the U.S. Department of Housing 
and Urban Development. The award agreement consists of the form HUD-1044, any special 
conditions, and these Cooperative Agreement Terms and Conditions.    

 
In signing this Agreement, the Grantee agrees to comply with all the requirements and 

conditions contained herein. 
 

 The provisions of the Notice of Funding Availability (NOFA) are hereby incorporated 
into this Agreement. 
 
 The Grantee’s rights under this Agreement may not be assigned without the prior written 
approval of HUD. 
 

The Grantee shall complete and submit a revised management and work plan with Logic 
Model, Deliverables/Outcomes and Budget within 60 calendar days after the effective date of the 
grant.  These revisions shall update the general/basic plan submitted with the proposal and 
include any changes to the proposed work plan, budget, performance measures and deliverables, 
negotiated between HUD and the grantee.  These revisions should be developed according to the 
instructions provided by the HUD Government Technical Representative identified on the form 
HUD-1044. Should you not address these specific issues, your grant may be terminated on the 
basis of failure to conclude negotiations or to provide HUD with requested information, in 
accordance with the General Section of the NOFA for which you applied. 
 
Purpose 
 
 The purpose of this Agreement is as stated in the “Purpose of the Program” section of the 
NOFA. 
 
Definitions 

 “Cooperative Agreement” means an agreement in which the Federal Government 
provides funding authorized by public statute where the government plays a substantial role in 
assisting the funding recipient. 

 “Equipment” means tangible, non-expendable, personal property having a useful life of 
more than one year and an acquisition cost of $5,000 or more per unit.  A grantee may use its 
own definition of equipment provided that such definition would at least include all equipment 
defined above. 
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 "Grant/Cooperative Officer" (Grant Officer) means the HUD individual who is 
responsible for processing and executing grant award, change in key personnel, change of scope, 
budget transfers, change of period of performance, and other administrative changes that would 
require a modification to the agreement. This term also refers to designated HUD Officials 
authorized to execute and/or administer this grant. 
 
 "Government Technical Representative (GTR)" means the HUD individual who is 
responsible for the technical administration of the grant, the evaluation of performance under the 
grant, the acceptance of technical reports or projects, and other such specific responsibilities as 
may be stipulated in the grant. 

 
"Government Technical Monitor (GTM)" means the individual responsible for assisting a 

Government Technical Representative (GTR) in the latter's performance of his/her duties. The 
GTM is also the responsible individual that will comply with the Office of Sustainable Housing 
and Communities devolution of authority under our Continuity of Operations Plan (COOP). 
Should the National Capital Region become non-operational due to emergency conditions, the 
approval of vouchers and the authority to pay vouchers will transfer to the GTM until such time 
as the designation is lifted.  The Government Technical Representative (GTR) will continue to 
be the point of contact for day-to-day management issues and responsibilities described above.  
In a state of emergency, HUD reserves the right to designate a GTR for COOP purposes. 

 
  "Grantee" as used herein refers to the recipient of this cooperative agreement. 
 

"NOFA" means the Notice of Funding Availability, which announced the availability of 
funding for this grant. 
              

“OSHC” means the HUD Office of Sustainable Housing and Communities, or its 
successor Office, if any. 

 
 “Publication” includes: (a) any document containing information for public consumption; 
or (b) the act of, or any act which may result in, disclosing information to the public.  
 
 “Recipient” means any entity other than an individual that received grant funds in the 
form of a grant, cooperative agreement or loan directly from the Federal government.  
 
 “Subaward” means: 

1. A legal instrument to provide support for the performance of any portion of 
the substantive project or program for which the recipient received this award 
and that: 

a. The recipient awards to an eligible sub-recipient; or  
b. The sub-recipient at one tier awards to a sub-recipient at the next lower 

tier. 
2. The term does not include the recipient’s procurement of property and services 

needed to carry out the project or program (see, generally, §_.210 of the 
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attachment to OMB Circular A-133 (2 CFR Part 180), “Audits of States, Local 
Governments, and Non-Profit Organizations”).  

3. A subaward may be provided through any legal agreement, including an 
agreement that the recipient or a sub-recipient considers a contract. 

 
 “Sub-recipient” means a non-Federal entity that expends Federal awards received from a 
pass-through entity to carry out a Federal program, but does not include an individual that is a 
beneficiary to such a program.  The sub-recipient may also be a recipient of other Federal awards 
directly from the Federal awarding agency.  Guidance on distinguishing between a sub-recipient 
and a vendor is provided in §___.210 of OMB Circular A-133 (2 CFR Part 180). 
 
 “Total Instrument Amount” is the amount under line item 14 of the HUD Form-1044 
(Total Instrument Amount). 
  
 “Work Plan” refers to the Grantee’s plan for addressing a specific service delivery need, 
and consists of designated work activities including tasks and subtasks as required by the 
program office; a timeline for completing the work; performance measures; outputs and 
outcomes identified to achieve the performance measures/goals; budget; and resources 
designated to complete the work. 
 

II. PROGRAM REQUIREMENTS 
 
Allowable Costs 

 
 This is a cost reimbursement award; the Grantee shall be reimbursed for certain costs, as 
described below, incurred in the performance of work in an amount not to exceed the obligated 
amount shown in block 15 on the Assistance Award Form (form HUD-1044).  In the event the 
Grantee incurs costs in excess of the prescribed amount, the excess shall be borne entirely by the 
Grantee. 

 
HUD shall reimburse the Grantee for costs incurred in the performance of this award 

which are determined by the GTR and the Grant Officer to be allowable, allocable, and 
reasonable in accordance with applicable Federal cost principles as follows: 
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Cost Principles for State, 
Local, and Indian Tribal 
Governments 

OMB Circular 
A-87 

Relocated to 2 CFR, Part 225;  
http://www.whitehouse.gov/omb/circulars/a
087/a87_2004.html 

Cost Principles for Non-
profit Organizations 

OMB Circular 
A-122 

Relocated to 2 CFR, Part 230; 
http://www.whitehouse.gov/omb/fedreg/200
5/083105_a122.pdf 

Cost Principles for 
Educational Institutions 

OMB Circular 
A-21 

Relocated to 2 CFR, Part 220;  
http://www.whitehouse.gov/omb/fedreg/200
5/083105_a21.pdf 

Uniform Administrative 
Requirements for Grants 
and Other Agreements 
with Institutions of 
Higher Education, 
Hospitals and Other 
Non-Profit 
Organizations 
 

OMB Circular 
A-110 

Relocated to 2 CFR Part 215; 
http://www.whitehouse.gov/omb/fedreg/200
5/083105_a110.pdf 

Audits of States, Local 
Governments, and Non-
Profit Organizations 

OMB Circular 
A-133 

Relocated to 2 CFR Part 180; 
 

http://www.whitehouse.gov/omb/fedreg/200
5/083105_a133.pdf 

Cost Principles for 
Commercial/For-profits 

Federal 
Acquisition 
Regulations at 
48 CFR Part 31.2 

http://www.access.gpo.gov/cgi-
bin/cfrassemble.cgi?title=200948 

 
Direct Costs are the allocable portion of allowable costs incurred directly for the purposes 

of the grant. Detailed explanations of direct costs are provided in applicable OMB Circulars (A-
21 (2 CFR Part 220), Cost Principles for Educational Institutions, A-87 (2 CFR Part 225), Cost 
Principles for State, Local, and Indian Tribal Governments, or A-122 (2 CFR Part 230), Cost 
Principles for Nonprofit Organizations, as applicable) that can be accessed at the White House 
website, www.whitehouse.gov/omb/circulars_default  

 
Administrative Requirements 

 
For non-profits, awards will be governed by:  
 24 CFR Part 84, Uniform Administrative Requirements for Grants and Agreements with 

Institutions of Higher Education, Hospitals, and Other Non-Profit Organizations 
http://ecfr.poaccess.gov/cgi/t/text/text-
idx?c=ecfr&sid=a0f201e9fd6fec5af8e07d6e0eedf957&rgn=div5&view=text&node=24:1
.1.1.1.38&idno=24 

 OMB Circular A-133 (2 CFR Part 180), Audits of States, Local Governments, and Non-
Profit Organizations; and 

 These grant provisions. 

http://www.whitehouse.gov/omb/fedreg/2005/083105_a87.pdf
http://www.whitehouse.gov/omb/circulars/a087/a87_2004.html
http://www.whitehouse.gov/omb/circulars/a087/a87_2004.html
http://www.whitehouse.gov/omb/fedreg/2005/083105_a122.pdf
http://www.whitehouse.gov/omb/fedreg/2005/083105_a122.pdf
http://www.whitehouse.gov/omb/fedreg/2005/083105_a122.pdf
http://www.whitehouse.gov/omb/fedreg/2005/083105_a21.pdf
http://www.whitehouse.gov/omb/fedreg/2005/083105_a21.pdf
http://www.whitehouse.gov/omb/fedreg/2005/083105_a21.pdf
http://www.whitehouse.gov/omb/fedreg/2005/083105_a110.pdf
http://www.whitehouse.gov/omb/fedreg/2005/083105_a110.pdf
http://www.whitehouse.gov/omb/fedreg/2005/083105_a133.pdf
http://www.whitehouse.gov/omb/fedreg/2005/083105_a133.pdf
http://www.whitehouse.gov/omb/circulars_default
http://ecfr.poaccess.gov/cgi/t/text/text-idx?c=ecfr&sid=a0f201e9fd6fec5af8e07d6e0eedf957&rgn=div5&view=text&node=24:1.1.1.1.38&idno=24
http://ecfr.poaccess.gov/cgi/t/text/text-idx?c=ecfr&sid=a0f201e9fd6fec5af8e07d6e0eedf957&rgn=div5&view=text&node=24:1.1.1.1.38&idno=24
http://ecfr.poaccess.gov/cgi/t/text/text-idx?c=ecfr&sid=a0f201e9fd6fec5af8e07d6e0eedf957&rgn=div5&view=text&node=24:1.1.1.1.38&idno=24
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For State and local governments, awards will be governed by: 
 
 24 CFR Part 85, Administrative Requirements for Grants and Cooperative Agreements to 

State, Local, and Federally Recognized Indian Tribal Governments  
http://ecfr.gpoaccess.gov/cgi/t/text/text-
idx?c=ecfr&sid=a0f201e9fd6fec5af8e07d6e0eedf957&rgn=div5&view=text&node=24:1
.1.1.1.39&idno=24 

 OMB Circular A-133 (2 CFR Part 180), Audits of States, Local Governments, and Non-
Profit Organizations; and 

 These grant provisions. 
 
Advance Payment By Treasury Check Or Electronic Funds Transfer 
 

Advance payments by Treasury check or electronic funds transfer are hereby authorized 
under this grant.  A Grantee that is subject to existing State program accreditation requirements 
may request an advance payment in writing, if applicable.  HUD may provide to the Grantee a 
one-time cash advance that shall not exceed 10 percent of the grant amount, and shall be limited 
to the minimum amount needed for the actual, immediate cash requirements of the Grantee in 
carrying out the start up activities of this agreement and as agreed to by the Grant Officer.  
Neither these HUD funds nor non-HUD funds may be used for conducting interventions, 
remediation, rehabilitation, renovation or other activities that would physically alter any structure 
or property in any way.  Refer to 24 CFR 58.34(a) for a list of exempt activities. 
 
 Amendments 

 
This grant may be modified at any time by written amendment.  Amendments, which 

reflect the rights and obligations of either party, shall be executed by both HUD (the Grant 
Officer) and the Grantee.  Administrative amendments, such as changes in appropriation data, 
may be issued unilaterally by the Grant Officer. 
 
Amount of Cost Share (Estimated Cost And Payment – Leveraging) (See Block 14 of form 
HUD-1044)  
 

The estimated cost for the performance of this grant is the “Total Instrument Amount”. 
 

The Grantee shall be reimbursed by HUD for costs incurred in the performance of this 
grant. HUD shall not be obligated to reimburse the Grantee in excess of the “Total HUD 
Amount".  HUD reserves the right to withhold five-percent (5%) of the Federal grant amount 
pending the receipt and approval of a final progress report. See clause entitled “Final Report” for 
more information. The proposed contribution to supplement HUD funds is the “Recipient 
Amount.”  The Grantee agrees to bear without reimbursement by HUD the “Recipient Amount” 
of the total costs.  The Grantee is not obligated to contribute more than the “Recipient 
Amount”.  However, the Grantee shall be solely responsible for any costs in excess of the 
estimated cost of the “Total Instrument Amount”.  

http://ecfr.gpoaccess.gov/cgi/t/text/text-idx?c=ecfr&sid=a0f201e9fd6fec5af8e07d6e0eedf957&rgn=div5&view=text&node=24:1.1.1.1.39&idno=24
http://ecfr.gpoaccess.gov/cgi/t/text/text-idx?c=ecfr&sid=a0f201e9fd6fec5af8e07d6e0eedf957&rgn=div5&view=text&node=24:1.1.1.1.39&idno=24
http://ecfr.gpoaccess.gov/cgi/t/text/text-idx?c=ecfr&sid=a0f201e9fd6fec5af8e07d6e0eedf957&rgn=div5&view=text&node=24:1.1.1.1.39&idno=24
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The Grantee must satisfy all leveraging requirements in the NOFA. If the Grantee's actual 

leveraging contribution is less than “Recipient Amount” under Block 14 of the HUD 1044, the 
Government reserves the right to negotiate new line items and/or amounts to satisfy the Grantee's 
leveraged funds requirement, or to reduce the Government's share proportionally.  The Grantee 
shall notify the Government at any time it believes it will not meet its leveraged funds 
requirement by the completion of the grant.  If the Grantee exceeds the leveraged amount, there 
will be no impact on the Federal share.  HUD reserves the right to withhold payments if 
leveraged funds are not spent. 
 

Any funds requested by the Grantee shall be requested in accordance with the clause 
entitled, “Estimated Cost and Payment - Line Of Credit Control System (LOCCS).”  

 
HUD reserves the right to withhold payment if leveraged resources are not spent. 

 
Budget 
 

The Grantee shall incur costs in conformance with the original or negotiated budget, 
presented with the proposal for this grant. The Grantee shall not commingle any funds computed 
under this grant with any other existing or future operating accounts held by the Grantee. 
 

If the Grantee has been contacted to submit documents to support the application that 
were not received prior to the execution of this grant, the Grantee will not be allowed to draw 
down funds in excess of 10% of the federal amount, until such time that the requirements have 
been met.  HUD reserves the right to terminate an award if the required documents are not 
provided within 1 month from the date the written request was made. 

 
Standard Form 425, Federal Financial Report, detailing leveraged funds or in-kind 

contributions shall be submitted on a quarterly basis. As part of the closeout process a final 
narrative and a final Standard Form 425 detailing the progress made in achieving the purpose of 
the grant and adequate documentation of the total federal funds expended in support of the 
activities to achieve this purpose are due to the GTR 30 days prior to the end of the period of 
performance (See clause entitled “Closeout”). 
 

The Federal Financial Report (Standard Form 425) shall be submitted on a quarterly basis 
and is due 10 days after the end of each quarter.   
 
Central Contractor Registration (CCR) 
 
 Recipients and their first-tier sub-recipients must maintain current registrations in the 
Central Contractor Registration (www.ccr.gov) at all times during which they have active federal 
awards.  
 
 
 

http://www.ccr.gov/
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Certifications and Assurances 
 
 The certifications and assurances submitted in the Grantee’s application are hereby 
incorporated into this agreement.  They include:   
 

 Standard Form 424 or HUD 424, Application for Federal Assistance  
 Certification and Disclosure Form Regarding Lobbying (SF-LLL) 
 Applicant/Recipient Disclosure Update Report (HUD-2880) 
 Certification Regarding Parties Excluded From Procurements 
 Certification Prohibiting Excessive Force Against Non-Violent Civil Rights 

Demonstrators 
 Certification/Disclosure Regarding federal Debt 
 Certification Regarding a Drug-Free Workplace 
 Codes of Conduct and Conflict of Interest 

 
A grantee must notify the GTR of any changes in the status or information on the above items. 
  
Changes 

 
In accordance with 24 CFR 85.30 or 84.25, as applicable, Grantees or sub-grantees must 

obtain the prior approval of the awarding agency whenever any programmatic changes are 
anticipated, including but not limited to the following: 

 
a) Any revision of the scope or objectives of the project (regardless of whether there is an 

associated budget revision requiring prior approval). 
b) Budget revisions that are 10% or more of the cumulative transfers among direct cost 

categories, or, if applicable, among separately budgeted programs, projects, functions, or 
activities which exceed or are expected to exceed 10% of the current total approved 
budget, whenever the awarding agency's share exceeds $100,000. 

c) Changes in key persons in cases where specified in an application or a grant award. In 
research projects, a change in the project director or principal investigator shall always 
require approval unless waived by the awarding agency. 

d) Under non-construction projects, contracting out, subgranting (if authorized by law) or 
otherwise obtaining the services of a third party to perform activities, which are central to 
the purposes of the award.  

 
Closeout 
 
 The Grantee shall provide the Grant Officer with closeout documentation 30 days prior to 
the end of the performance period, consisting of the following five elements: 
 

 Narrative Final Report summarizing activities conducted under the award, including 
significant outcomes resulting from the activities and problems encountered during 
the performance period; 

 Federal Financial Report (SF-425) of the total Federal Funds expended; 
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 Completed Property Statement;  
 Completed Inventions, Patents, and Copyright Statement; and  
 Completed Closeout Certification. 
 Final Logic Model Report. 

 
HUD will notify the Grantee in writing when the grant is closed.  The Grantee has three 

areas of continuing responsibility after closeout of the grant:  
 
 Records and materials must be kept in a safe place and be accessible to auditors and 

other government officials for three years after the grantee and all 
subgrantees/subcontractors make final payments and all other pending matters are 
closed.  (If the grant is covered by 24 CFR Part 84, see related record retention 
requirements in 24 CFR 84.85(c)(2).)   This requirement also extends to all 
subcontracts the Grantee has executed. 

 Accountability for property continues as long as the Grantee holds the property, or for 
the period of time established by the agreement.  Disposal of property must be in 
accordance with the rules established in the Property Management Standards referred 
to in the award.  Program income, including royalties, must be used to support 
eligible activities. 

 Notification to the Grant Officer if, at any time during the three-year period after 
project completion, the Grantee organization is discontinued or changes location.  
The Grant Officer should be notified immediately of the new address or the address 
of the party retaining all records.    

 
Collection Of Data 
 

Collection of data from ten or more respondents and sponsored by HUD shall be subject 
to the Paperwork Reduction Act (44 U.S.C. 3501─ 3520).  If a survey instrument for a collection 
of data sponsored by HUD is proposed, it will be subject to review and approval by the Office of 
Management and Budget (OMB).  Such review and approval must be obtained prior to the use of 
the survey instrument.  Also, a time element is involved here, which may considerably lengthen 
the time required for completion of the project proposed.  Careful consideration should be given 
to any proposal, which requires the use of a survey or other information collection sponsored by 
HUD.  The collection of data is deemed to be sponsored by HUD only under the following 
conditions (5 CFR 1320.3): 

 
a) The Grantee is conducting the collection of information at the specific request of  

HUD; or 
b) The terms and conditions of the grant require specific approval by HUD of the 

collection of information or collection procedures.  Note that if the Grantee decides 
on its own to collect information and it does not need HUD approval to do so, then 
HUD is not the “sponsor” of the information collection. 
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Compliance with the Federal Funding Accountability and Transparency Act of 2006 (Pub. 
L. 109-282) (Transparency Act) 
 

Applicants receiving an award from HUD should be aware of the requirements of the 
Transparency Act.  The Transparency Act requires the establishment of a central website that 
makes information available to the public regarding entities receiving federal financial 
assistance, by not later than January 1, 2008. In fulfillment of the requirements of the Act, OMB 
launched http://www.USAspending.gov in December 2007.  The website makes information 
available to the public on the direct awards made by the federal government. The Transparency 
Act also requires, beginning not later than January 2009, that data on subawards be made 
available on the same website.  
 

In anticipation of the implementation of this requirement, HUD is placing awardees of its 
FY2010 competitive funding on notice of these requirements and that, once implemented, 
grantees will be required to report their subaward data to HUD or a central federal database. The 
only exceptions to this requirement under the Transparency Act are: 
 

1) Federal transactions below $25,000; 
2) Credit card transactions prior to October 1, 2008;  
3) Awards to entities that demonstrate to the Director of OMB that the gross income of 
such entity from all sources did not exceed $300,000 in the previous tax year of such 
entity; and  
4) Awards to individuals. Guidance for receiving an exception under item (3) above has 
not been finalized by OMB.  
 
HUD is responsible for placing award information for direct grantees on the government 

website.  The reporting of subaward data is the responsibility of the grantee.  Grantees should be 
aware that the law requires the information provided on the federal website to include the 
following elements related to all subaward transactions, except as noted above:  
 

1) The name of the entity receiving the award;  
2) The amount of the award;  
3) Information on the award, including the transaction type, funding agency, the North 
American Industry Classification System (NAICS) code or Catalog of Federal Domestic 
Assistance (CFDA) number (where applicable), program source, and an award title 
descriptive of the purpose of each funding action;  
4) The location of the entity receiving the award and primary location of performance 
under the award, including the city, state, congressional district, and country;  
5) A unique identifier of the entity receiving the award and of the parent entity of the 
recipient (the DUNS number), should the entity be owned by another entity; and  
6) Any other relevant information specified by OMB.  

 
HUD expects OMB to issue further guidance on subaward reporting.  Based on 

preliminary input from the various federal agencies, applicants should be aware that 
consideration is being given to requiring the disclosure of additional data elements to help track 
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the flow of funding from the original federal award.  Such data elements under consideration 
include the tier at which the subaward was made, the federal award number issued to the direct 
awardee, the dollar amount of the federal award emanating from the direct award going to the 
subawardee, as well as the total subaward amount, which could include funds from other 
sources, and registration in the CCR. Additional information regarding these requirements when 
determined will be provided when available.  Subawardees and direct awardees should always 
use an Employer Identification Number (EIN) when registering with CCR, not a Social Security 
Number, to ensure personal information and data is protected. To obtain an EIN, go to 
http://search.irs.gov/web/query.html?col=allirs&charset=utf-8&qp=&qs=-
Wct%3A%22Internal+Revenue+Manual%22&qc=&qm=0&rf=0&oq=&qt=form+SS4.  
 

To obtain form SS-4, Application for Employer Identification Number, and if you need 
assistance in completing the SS-4, you can contact the IRS helpline at 800-829-4933.  The 
helpline is open from 7a.m. to 10 p.m. your local time (Alaska and Hawaii follow Pacific Time), 
Monday to Friday, except federal holidays. 
 
Conduct of Work 
 

During the effective period of this grant, the GTR and/or the GTM identified in Block 9 
of the HUD-1044 shall be responsible for monitoring the technical effort of the Grantee, unless 
the Grantee is notified in writing by the Grant Officer of a replacement. 
 

Only the Grant Officer has the authority to authorize deviations from this grant, including 
deviations from the Work Plan.  In the event the Grantee does deviate without written approval 
of the Grant Officer, such deviation shall be at the risk of, and any costs related thereto shall be 
borne by, the Grantee.  
 
Confidentiality 
 

The service provider (e.g., the Grantee and any subgrantees, subcontractors or vendors) 
must maintain confidential files on individual program beneficiaries served.  Recipient staff must 
keep paper files in a locked filing cabinet and protect all electronic files related to individual 
beneficiaries with a personal password. 

 
The service providers shall maintain primary access to individual beneficiary files.  Other 

project management staff may have access to these files only if they contain a “release of 
information” consent form signed by the individual beneficiary.  A release of information form 
must clearly indicate which parties may have access to an individual beneficiary’s file.  Such 
parties might include the management staff and HUD staff.  Recipient staff must only share 
individual beneficiary files with those parties listed on the signed form.  If an individual 
beneficiary has not signed the consent form the parties listed may not read that individual 
beneficiary’s file. 
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These categories serve as guidelines to recipient staff and management staff.  The 
recipient must determine if the individual beneficiary’s confidential information will 
significantly affect the safety and security of that individual or the recipient organization itself.  

 
Consortia Agreement  
  

This provision pertains to agreements awarded to a consortium or consortia. The 
designated Lead Agency is the official funding recipient.  As such, the Lead Agency performs 
functions including the following: 
 

 Maintaining the LOCCS account, 
 Drawing down and dispersing grant funds,  
 Paying related administrative expenses,  
 Monitoring the work of the consortia members, and 
 Submitting all required reports to the OSHC staff. 

 
 All recipients and sub-recipients in an OSHC grant program Consortium must enter into a 
memorandum of understanding that binds them to this award.  By doing so, all entities are 
legally bound to comply with all the terms and conditions of the award.  Should one or more 
parties not comply with the terms of this agreement at any time, and not be replaced by the Lead 
Agency, the portion of that entity’s allotted award will be dropped from the award agreement.  
Non-lead agencies, in complying with this award agreement, are responsible for monitoring the 
time and work of the service providers at their site and for assuring that the Lead Agency has the 
proper information it needs to submit required reports to HUD and to maintain the award's 
LOCCS account. 
 
Contact Information Updates 
  
 The Grantee shall inform the Grant Officer and GTR of any changes in contact 
information, including the organization’s name, address, telephone, e-mail, and key personnel.   
 
Copyrights 
  
 HUD reserves a royalty-free, nonexclusive, and irrevocable license to reproduce, publish, 
or otherwise use, and to authorize others to use for Federal government purposes:  (a) the 
copyright in any work developed under this award, sub-award, or contract awarded under this 
grant; and (b) any rights of copyright to which a Grantee or sub-grantee or a contractor purchases 
ownership with award funds.    
 
Default and Disputes 
 
 The Grantee is in default if one or more of the following occurs: 
 

1. Any use of award agreement funds for a purpose other than as authorized by this 
Agreement;  
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2. Any material noncompliance with Federal, State, or local laws or regulations as 
determined by HUD; 

3. Any other material breach of this award agreement, or 
4. Any misrepresentation in the application submissions which, if known to HUD, 

would have resulted in this award not being provided.   
5.  Failure to meet any reporting requirement. 

 
 If HUD determines preliminarily that the recipient is in default as described in items 1-5, 
above, HUD will give the recipient notice of this determination and the corrective or remedial 
action proposed by HUD.  The recipient shall have an opportunity to demonstrate, within the 
time prescribed by HUD (not to exceed 30 days from the date of the notice), and on the basis of 
facts and data, that it is not in default, or that the proposed corrective or remedial action is 
inappropriate, before HUD implements the corrective or remedial action. 
  

Where HUD determines that corrective or remedial actions by the recipient have not 
been undertaken as instructed, or will not be effective to correct the default and to prevent further 
default, HUD may take the following additional corrective and remedial actions under this award 
agreement: 

 
1. Reduce the award in the amount affected by the default. 
2. Take action against the recipient under 24 CFR Part 24 and Executive Order 12549 

with respect to future HUD or Federal grant awards. 
3. Demand repayment of all award amounts. 
4. Initiate litigation or other legal proceedings designed to require compliance with the 

statute, regulations, any terms or conditions of this award agreement, or other 
pertinent authorities. 

5. Temporarily withhold cash payments pending correction of the deficiency by the 
grantee or subgrantee. 

6. Withhold further payments. 
7. Take any other remedial action legally available. 
 
During performance of the grant, disagreements may arise between the Grantee and the 

Grant Officer on various issues.  If a dispute concerning a question of fact arises, the Grant 
Officer shall prepare a final decision, taking into account all facts and documentation presented.  
The decision shall be mailed to the Grantee.  The Grantee may appeal the decision in writing 
within thirty (30) days to the Deputy Secretary of HUD, or his or her designated representative, 
the Director, Office of Sustainable Housing and Communities.  

 
 Failure to comply with the requirements established in the award and these provisions, 
including failure to submit reports on time and in accordance with the requirements contained in 
these provisions, may result in HUD taking action to limit access to program funds.  Actions by 
HUD may include, but are not limited to:  requiring that reports and financial statements be 
submitted to the Grant Officer/GTR for approval before drawing down any funds; removing the 
Grantee from the eLOCCS; suspending the ability to incur costs or draw funds; and/or 
suspending or terminating the Grant for non-performance. 
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 HUD may, on reasonable notice to the Grantee, temporarily suspend the award and 
withhold further payments pending corrective action by the Grantee.  The award may be 
terminated in whole or in part before the end of the performance period for cause when the 
Grantee has failed to comply with the terms, conditions, standards, or provisions of this award.  
The award may be terminated for convenience when both parties agree that the continuation of 
the award would not produce beneficial results. 
 
Deliverable Products 
  
 During the performance period, the recipient is required to submit to the GTR Official 
Work Products.  These include but are not limited to progress reports; financial reports, closeout 
documentation; products specified in the Work Plans, such as reports for HUD and the public on 
activities conducted and results achieved, Logic Model reports, etc.  Failure to submit required 
documents on time may cause the Grant Officer to take action to suspend or terminate the award. 
 
 Section 508 of the Rehabilitation Act of 1973 requires all Federal electronic and 
information technology to be accessible by people with disabilities.  All Products of Work that 
will be posted on HUD’s website must meet HUD’s Web Publication Standards and Procedures 
at www.hud.gov/assist/webpolicies.cfm.  
 
Environmental Review  
 
 This Environmental Review section applies to Category 2 Grants (Detailed Execution 
Plans and Programs), as described in the NOFA, for projects that involve site control or 
acquisition. 
 

Activities that involve site control or acquisition are subject to HUD environmental 
review under 24 CFR Part 50.  For projects involving these activities, HUD’s notification of 
award constituted only a preliminary approval by HUD subject to the completion of an 
environmental review of the proposed site(s).  Selection for participation and the execution of 
this Agreement do not constitute approval of the proposed site(s). Each proposal involving site 
control or acquisition is subject to a HUD environmental review, and the Grantee’s proposal may 
be modified or the proposed sites rejected as a result of that review. 

 
The Grantee shall not acquire, rehabilitate, demolish, convert, lease, repair, or construct 

property, nor commit or expend HUD or local funds for these program activities with respect to 
any eligible property, until HUD approval of the property is received.  An option agreement on a 
proposed site or property is allowable prior to the completion of the environmental review if the 
option agreement is subject to a determination by HUD on the desirability of the property for the 
project as a result of the completion of the HUD environmental review and the cost of the option 
is a nominal portion of the purchase price. 
 

http://www.hud.gov/assist/webpolicies.cfm.
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The Grantee shall assist HUD in complying with 24 CFR Part 50; shall supply HUD with 
all available, relevant information necessary for HUD to perform an environmental review for 
each property, as requested by HUD; and, shall carry out mitigating measures required by HUD 
or select alternate eligible property if required by HUD. 
 
Equipment 

 
When acquiring equipment, the Grantee shall comply with the requirements set forth in 

24 CFR 84.34 or 24 CFR 85.32, whichever is applicable, OMB Circular A-87 (2 CFR Part 225), 
and OMB Circular A-122 (2 CFR Part 230).   
 
Estimated Cost and Payment - Line Of Credit Control System (LOCCS/eLOCCS) 

 
The Grantee shall be reimbursed for costs incurred in the performance of work under this 

grant in an amount not-to-exceed “Total HUD Amount” in Block 14 of the HUD 1044.  In the 
event the Grantee incurs cost in excess of this amount, the excess shall be borne entirely by the 
Grantee. 
 

Incurred costs shall be reimbursed through HUD's Line of Credit Control System 
(LOCCS) using the eLOCCS web based system.  Each day LOCCS generates a payment tape for 
the Department of the Treasury, which disburses the payments via the Automated Clearinghouse 
(ACH) Payment System and a Voucher and Schedule of Payments.  All payments are certified 
by HUD and forwarded to Treasury for processing. 
 

Before receiving funds from the eLOCCS, the Grantee must designate a financial 
institution for HUD to make direct deposit payments through the ACH system.  In the event the 
Grantee, during the performance of this grant, elects to designate a different financial institution 
for the receipt of any payments, notification of such change and the related information must be 
received by the Grant Officer 30 days prior to the date such change is to become effective. 

 
To have access to LOCCS and the eLOCCS, the Grantee shall obtain a Security ID and 

Password from HUD's LOCCS Security Officer, using the form HUD-27054, LOCCS Voice 
Response /eLOCCS Access Authorization Form. 
 

The Grantee shall submit the original vouchers for work performed to the GTR identified 
in Block 9 of the form HUD-1044.  The voucher shall be supported by a detailed breakdown of 
the cost(s) claimed (Grantees are to use the Part 3 Financial Reporting Attachment included in 
Policy Guidance 2001-03).  In order to assure proper payment, it is important that the voucher is 
in accordance with the payment amount requested through the eLOCCS.  Payment requires the 
Grantee to go to eLOCCS and provide the Security ID number and requested information. 
Detailed instructions for using the LOCCS-eLOCCS were provided in HUD’s Transmittal Letter 
for your award.   
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Funds advanced to the Grantee shall be maintained in an interest bearing account.  Any 
interest earned by the Grantee as a result of the advanced funds shall be promptly returned to 
HUD.  

 
All check remittances should be sent to the new Miscellaneous Lockbox as follows: 

 
  Bank of America 
  DHUD P.O. Box 277303 
  Atlanta, GA  30384-7303 
 

If the Grantee is a State, local government or Indian Tribe, the Grantee may retain up to 
$100.00 of interest earned per Grantee's fiscal year for administrative expenses (24 CFR 85.21). 

 
If the Grantee is a University, non-profit or for profit organization, the Grantee may 

retain up to $250.00 of interest earned per Grantee's fiscal year for administrative expenses (24 
CFR 84.22). 
 

State universities and hospitals shall comply with the Cash Management Improvement 
Act (CMIA), as it pertains to interest. 

 
Other funds due to HUD after the end date of the grant or close-out, as a result of internal 

audit or other reasons, will be returned to the GTR identified in Block 9 of the form HUD-1044 
of this grant. 

 
Should the Grantee demonstrate an unwillingness or inability to establish procedures that 

will minimize the time elapsing between advances and disbursements, or fail to provide any 
required progress report in a timely manner, the authorization for advance payments may be 
revoked.  The Grantee may then be required to finance the project with its own working capital 
and payment to the Grantee may be made by Treasury check to reimburse it for actual cash 
disbursements that are approved by the GTR.  
 
Fair Housing and Civil Rights Laws 
 

a) The Grantee represents, warrants, and certifies to HUD that it shall comply with all 
applicable Federal statutes, regulations, and requirements relating to non-
discrimination and equal opportunity identified in HUD’s regulations at 24 CFR § 
5.105(a), and assure such compliance of any of its sub-grantees under this 
Agreement, including the following: 

 
1. Title VI of the Civil Rights Act of 1964 (42 U.S.C. §§ 2000d-2000d-4) and 

implementing regulations at 24 CFR part 1, Nondiscrimination in Federally 
Assisted Programs of the Department of Housing and Urban Development - 
Effectuation of Title VI of the Civil Rights Act of 1964; 
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2. Title IX of the Education Amendments of 1972, as amended (20 U.S.C. §§ 
1681:1683, 1685:1688) and implementing regulations at 24 CFR part 3, 
Nondiscrimination on the Basis of Sex in Education Programs or Activities 
Receiving Federal Financial Assistance; 

 
3. Section 504 of the Rehabilitation Act of 1973 (29 U.S.C. § 794) and 

implementing regulations at 24 CFR part 8, Nondiscrimination Based on 
Handicap in Federally Assisted Programs and Activities of the Department of 
Housing and Urban Development; 

 

4. Title II of the Americans with Disabilities Act of 1990 (42 U.S.C. § 12101 et seq.) 
and implementing regulations at 28 CFR part 35; 

 

5. The Fair Housing Act (42 U.S.C. §§ 3601-19) and implementing regulations at 24 
CFR Part 100, Discriminatory Conduct Under the Fair Housing Act; 

 

6. Executive Order 11063, as amended by Executive Order 12259, and 
implementing regulations at 24 CFR part 107, Nondiscrimination and Equal 
Opportunity in Housing Under Executive Order 11063; and 

 
7.         The Age Discrimination Act of 1975 (42 U.S.C. §§ 6101-6107) and 

implementing regulations at 24 CFR part 146, Nondiscrimination on the Basis 
of Age in HUD Programs or Activities Receiving Federal Financial 
Assistance. 

 
b) The Grantee represents, warrants, and certifies to HUD that it shall administer its 

grant in a manner that affirmatively furthers fair housing and that, at a minimum, it 
shall carry out all actions to affirmatively further fair housing as proposed in its 
application for financial assistance under the Sustainable Communities Regional 
Planning Grant Program.  

 
c) The Grantee represents, warrants, and certifies to HUD that it shall ensure that 

employment, contracting, and other economic opportunities generated by the 
Sustainable Communities Regional Planning Grant Program shall, to the greatest 
extent feasible, be directed to low- and very low-income persons pursuant to Section 
3 of the Housing and Urban Development Act of 1968 (12 U.S.C. 1701u) and HUD’s 
implementing regulations at 24 CFR part 135.   

 
d) Grantees are required to cooperate and assist HUD in its nondiscrimination and 

equal opportunity compliance activities and are required to maintain and submit 
racial, ethnic, disability, and other demographic data pursuant to HUD’s 
nondiscrimination and equal opportunity regulations including those at 24 CFR §§ 
1.6, 8.55, 107.30, and 121.2. 
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Flow Down Provisions 
  
 If the Grantee contracts or subawards funds under this agreement with a person or entity 
to perform work under this award, the Grantee shall include in the contract or subaward 
agreement such provisions as may be necessary to ensure that all contractors and subgrantees 
comply with the requirements of the grant and reporting provisions as set forth in these terms and 
conditions or as established by HUD and the Office of Management and Budget (OMB)  
 
The Terms and Conditions of this agreement flow down to all tiers of subgrantees.  All 
subgrantees are required to obtain a DUNS numbers (or update its existing DUNS record), and 
register with the Central Contractor Registration (CCR; www.ccr.gov) no later than 120 days 
after execution of this agreement.   
 
HUD’s Right to Audit and Disallow and Recover Funds 
  
 The government reserves the right to seek recovery of any funds that were not expended 
in accordance with the requirements or conditions of this agreement based upon HUD review, 
the final audit, or any other special audits or reviews undertaken.  HUD has the right to order a 
special audit, even if the Grantee’s auditor or a cognizant agency has already conducted one. 
 
HUD’s Substantial Involvement 
  
 Because this is a Cooperative Agreement, HUD intends to have substantial involvement 
in the review, development, and approval of all aspects of the work to be carried out under this 
cooperative agreement.  The substantial involvement will be focused through the GTR and 
GTM.  Anticipated substantial involvement by HUD staff may include, but will not be limited to: 
 

 Review and possibly suggest amendments to the study design, including: 
 
o study objectives 
o field sampling plan 
o sample handling and preparation 
o sample and data analysis 
o quality assurance 

 
 Review and provide scientific and technical recommendations in response to 

quarterly progress reports (e.g., amendments to study design based on preliminary 
results). 
 

 Review and provide scientific and technical recommendations on the final study 
report, including final interpretation of study results.   
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Incurrence of Costs 
 
 The Grantee is allowed to incur costs for activities beginning the date in Box #5 on the 
HUD-1044.  Any costs incurred before the date are not allowable unless specifically authorized 
in writing by the Grant Officer or GTR.  
 
Indirect Costs 
  

If the Grantee has received a provisional rate, pending establishment of a final rate, 
reimbursement will be made on the basis of the provisional rate.  By accepting this agreement, 
the Grantee agrees to bill at the provisional indirect cost rate until an approved indirect rate 
agreement becomes effective.  Adjustments will be made from the provisional rate to the final 
rate.  However, such adjustments must be within the total amount of the award as stated in Block 
#15 of the HUD-1044. 
 
Inspection and Acceptance 
  
 Inspection, review, correction, and acceptance of all deliverables under this award shall 
be the responsibility of the GTR.  The GTR may receive recommendations from assigned GTMs. 
 
Inspector General Referrals 
 
 The Grantee or any subgrantee, subcontractor or other sub-recipient awarded funds shall 
promptly refer to an appropriate inspector general any credible evidence that a principal, 
employee, agent, contractor, sub-grantee, subcontractor, or other person has submitted a false 
claim under the False Claims Act or has committed a criminal or civil violation of laws 
pertaining to fraud, conflict of interest, bribery, gratuity, or similar misconduct involving those 
funds. 
 
Limitation on Consultant Payments 
 
 Per the requirements of the NOFA, federal funds may not be used to pay or to provide 
reimbursement for payment of the salary of a consultant, whether retained by the federal 
Government or the Grantee, at a rate more than the equivalent of General Schedule 15, Step 10 
base pay rate.  See the Office of Personnel Management Website, www.opm.gov, and its Salaries 
and Wages link for the current base rate, which may be lower than the local rate.    
 
Limitation on Payments to Influence Certain Federal Transactions 

 
Section 1352 of Title 31 of the U.S. Code provides in part that no appropriated funds may 

be expended by the recipient of a Federal contract, grant, loan, or cooperative agreement to pay 
any person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with any of the following covered Federal actions: the awarding of any 
Federal contract, the making of any Federal grant, the making of any Federal loan, the entering 

http://www.opm.gov/


HUD OSHC Terms and Conditions for FY 2010 NOFA 21 

 

into of any cooperative agreement, and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or cooperative agreement. 
 
Lobbying Activities Prohibition 
 
 The Grantee is subject to the provisions of section 319 of the Department of Interior and 
Related Agencies Appropriation Act for Fiscal Year 1991, 31 U.S.C. 1352 (the Byrd 
Amendment), implemented in HUD regulations at 24 CFR Part 87 and to the provisions of the 
Lobbying Disclosure Act of 1995, P.L. 104-65 (December 19, 1995). 
 
Management and Work Plan (with Logic Model Standards) 

 
The management and work plan, deliverables and budget revisions shall comply with the 

requirements established by the NOFA. The Grantee shall complete and submit a detailed 
management and work plan (with Logic Model) within 60 days after the effective date of the 
grant; this plan is subject to review and approval by HUD.  The revisions to the general plan 
submitted in the proposal shall include any negotiated changes of the work plan or budget if 
applicable.  The plan shall be developed according to the instructions and Logic Model standards 
that will be provided by the GTR.  

 
The management and work plan consists of the goals and time-phased objectives and 

deliverables for each of the major tasks to be undertaken by the program.  A Logic Model 
(milestones) has been developed to assist the Grantee plan and implement its program in a timely 
and cost-effective manner.  A revised budget, in accordance with the final negotiation, shall be 
submitted (if necessary).   
 
Monitoring 
 
 The responsible Departmental official, GTR, or designee may review and monitor the 
practices of the Grantee to determine whether it is in compliance with this Agreement or other 
requirements that arise as a result of the Grant Award.  The GTR will also provide performance 
monitoring by tracking Grantee’s progress in meeting the goals and objectives of the program.   
 
Order of Precedence 
  

In the event of any inconsistency among any provisions of this grant, the following order 
of precedence shall apply: 
 

a) Cooperative Agreement 
b) NOFA 
c) Management and Work Plan. 
d) Uniform Administrative Requirements. 
e) Grantee's Proposal (if incorporated) 
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Patent Rights (Small Business Firms And Nonprofit Organizations) 
 
Patent rights are as specified in 37 CFR Part 401, entitled “Rights to Inventions made by 

Nonprofit Organizations and Small Business Firms under Government Grants, Contracts and 
Cooperative Agreements.”  Inquiries regarding this Patent Rights clause should be in writing and 
directed to: 
 

Grant Officer 
Office of Sustainable Housing and Communities 
U.S. Department of Housing and Urban Development 
451 Seventh Street SW, Room 10180 
Washington, DC 20410-3000  

 
Period of Performance and Extensions and Incurring Costs or Obligating Federal Funds 
Beyond the Expiration Date   
   

a) The Grantee shall provide all services stipulated in this cooperative agreement for the 
period of months specified in the form HUD 1044, “Assistance Award/Amendment,” or its 
Continuation Sheet, from the effective date stipulated in Block #5 of the HUD 1044. Grantees 
are to comply with the requirements of 24 CFR 84.28 or 24 CFR 85.23 (Period of availability of 
funds), as applicable, in charging costs to the grant.  All obligations incurred under the award 
must be liquidated within the period of performance.  The preparation of the final administrative 
and financial reports is to be completed 30 days prior to the end of the period of performance. 

 
b) The Grantee shall not incur costs or obligate federal funds for any purpose pertaining 

to the operation of the project or program, 30 days prior to the end of the period of performance. 
The only costs which are authorized during the last 30 days of the period of performance are 
those strictly associated with closeout activities. Closeout activities are normally limited to the 
preparation of final progress, financial, and required project audit reports unless otherwise 
approved in writing by the Grant Officer. 
 

The Office of Sustainable Housing and Communities has no obligation to provide any 
additional prospective funding. Any amendment of the award to increase funding is at the sole 
discretion of that Office.  
 
Personnel 

 
The personnel, specified as key personnel in the original or amended HUD form 2010 

(Rating Factor Form), Factor 1, Capacity of the Applicant and Relevant Organizational 
Experience, are considered to be essential to the work being performed hereunder. Prior to 
diverting any of the specified individuals to other work, the Grantee shall notify the Grant 
Officer and GTR reasonably in advance in writing and shall submit justification (including 
proposed substitutions (with the qualifications and experience of the substitute personnel)) in 
sufficient detail to permit evaluation of the impact on the work effort.  No diversion shall be 
made by the Grantee without the written consent of the Grant Officer. 
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Profit/Fee 
 
 No increment above cost, fee, or profit may be paid to the Grantee or any subgrantee 
under this award.  
 
Program Income 
 
 Any program income derived as a result of this award shall be added to funds committed 
under the award to further activities eligible for assistance under this agreement.  If not contained 
in the Work Plan or under Special Conditions itemized in these provisions, prior to using 
program income to further the objectives of the grant program, the parties shall mutually agree 
by written amendment on the use of program income.  Program income received after the period 
of performance must be used to further the objectives of the applicable grant program for which 
this grant is awarded in accordance with 24 CFR 84.24 or 85.25, as applicable. 
 
Prohibited Use of Funds 

 
You may not use funds for the following ineligible activities: 
 

(a) Ineligible administrative activities under OMB Circular A-102 (24 CFR Part 85), 
Grants and Cooperative Agreements with States and Local Governments; OMB 
Circular A-110 (2 CFR Part 215) Uniform Administrative Requirements for Grants and 
Cooperative Agreement with Institutions of Higher Education, Hospitals and other 
Non-Profit Organizations; 

 
(b) Ineligible costs under OMB Circular A-87 (2 CFR Part 225), Cost Principles for State 

and Local and Indian Tribal Governments; and OMB Circular A-122 (2 CFR Part 230), 
Cost Principles for Non-Profit Organizations; 

 
(c) Developing plans that would assist business or industry to relocate to an area to the 

detriment of communities where the business or industry is currently located.  This 
funding restriction does not apply to businesses that are displaced as a result of 
Category 2 projects.  The requirements of the Uniform Relocation Assistance and Real 
Property Acquisition Policies Act of 1970 (42 U.S.C. 4601) (codified at 49 CFR Part 
24) cover any person who moves permanently from real property or moves personal 
property from real property as a result of direct acquisition, rehabilitation, or demolition 
for a program or project receiving HUD assistance (See the General Section). 

 
(d) Substitution of Sustainable Communities funds for funding already pledged to support 

community development; housing; watershed, air and water quality; transportation 
planning; food production and distribution planning; and other planning activities 
eligible under the sustainable communities planning program. 
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Publications and News Releases 
 
The results of work conducted under the award may be made available to the public 

through dedication, assignment by HUD, or other means, as HUD shall determine. 
 
 All interim and final reports and any other specified deliverables shall be owned by the 
government and held for the benefit of the public which shall include Grantee and Grantee’s sub-
recipients. 
 
 Interim and final reports (including, if applicable, scientific manuscripts) may not be 
published by the Grantee or any sub-recipients participating in the work for a period of sixty 
days after acceptance of the deliverables by the GTR. 
 
 All deliverables, or any part thereof, and any independent products and special products 
arising from this award, when published by the Grantee or other participants in the work shall 
contain the following acknowledgment and disclaimer: 
 
 The work that provided the basis for this publication was supported by funding under an 
award with the U.S. Department of Housing and Urban Development.  The substance and 
findings of the work are dedicated to the public.  The author and publisher are solely responsible 
for the accuracy of the statements and interpretations contained in this publication.  Such 
interpretations do not necessarily reflect the views of the Government." 
 
 Copies of all press releases, formal announcements, and other planned, written issuances 
containing news or information concerning work products or activities of this award that may be 
made by the Grantee or its staff, or any sub-grantee or other person or organization participating 
in the work of the award, shall, be provided to the GTR for review and comment before the 
planned release.  Whenever possible, these should be provided to the GTR for review and 
comment at least two weeks before the planned release, but in no event simultaneously with the 
release. 
 

The use of Social Media, such as web feeds, wikis, blogs, photo and video-sharing, 
podcasts, and microblogs is acceptable under OSHC grant programs. Information to be released 
through Social Media must be provided to the GTR for review and comment at least 2 business 
days before the planned release.   
 
 
Reporting  
 

a) Deliverables 
 
The Grantee shall include a schedule listing all significant project milestones, and dates 

for submission of all project deliverables including quarterly project reports, interim reports 
where appropriate, the final report, and financial reports utilizing Standard Form 425, the Federal 
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Financial Report.  Upon approval of the Work Plan, the Grantee should ensure all deliverables 
identified in the Work Plan and Logic Model schedule are delivered on time. 
 

b)  Biannual Progress Reports 
 
A template to be used in the preparation of each biannual report will be provided by HUD 

after grant award.  Biannual reports must reflect activities undertaken, obstacles encountered and 
solutions achieved, and accomplishments in each calendar quarter.  Contracts, training materials 
and protocols, rosters of persons trained, outreach and educational materials prepared, and other 
significant products developed to implement, analyze or control the project or disseminate 
information are to be submitted with the quarterly reports as attachments.  

 
Grantees shall submit reports as specified in this clause.  The reports submitted to HUD 

require the submission of a work plan with specific, time phased, and realistic goals, objectives, 
and Logic Model milestones established.  Biannual status reports that show progress and 
measure performance of the program in meeting approved work plan goals, objectives and Logic 
Model milestones are to be submitted.  

 
Grantees are advised that failure to submit timely biannual progress reports will result in 

not having their “eLOCCS  Request Voucher for Grant Payment” processed and also may result 
in a low performance rating, which could result in grant termination. 

 
c) Required Reports 

 
 Grantees are required to submit biannual reports, including Logic Model reports.  

Reporting requirements are specified in the Notice of Funding Availability and these 
Terms and Conditions.  In case of conflict, the more-stringent provisions apply. 

 
 Economic Opportunities for Low- and Very Low-Income Persons (Section 3).  The 

HUD Form 60002, Economic Opportunities for Low- and Very Low-Income Persons 
(Section 3) must be submitted by January 10th, and yearly thereafter. 
 

 Federal Financial Report (Standard Form 425) 
 

d) Final Report 
 

A final report shall be submitted.  The final report shall summarize the applicant’s plans, 
execution of the plans, achievements noted, and lessons learned.  The report need not be lengthy, 
but should be of a quality and detail to provide freestanding description to any outside reader of 
all of the applicant’s work and achievement under the grant.  See clause entitled “Closeout” for 
the specific elements to be included with your final report.  Specific and detailed guidance on 
preparing the forms and the narratives may be obtained from the GTR. 
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Reproduction of Reports 
 
BRANCH PROCUREMENT OF CERTAIN KINDS OF PRINTING; ''PRINTING'' DEFINED 

 
   Pub. L. 102-392, title II, Sec. 207(a), Oct. 6, 1992, 106 Stat. 1719, as amended by Pub. L. 
103-283, title II, Sec. 207, July 22, 1994, 108 Stat. 1440; Pub. L. 104-201, div.  A, title XI, 
Sec. 1112(e)(1), Sept. 23, 1996, 110 Stat. 2683, provided that: 

 
1) None of the funds appropriated for any fiscal year may be obligated or expended by 

any entity of the executive branch for the procurement of any printing related to the 
production of Government publications (including printed forms), unless such 
procurement is by or through the Government Printing Office. 

 
2) Paragraph (1) does not apply to (A) individual printing orders costing not more than 

$1,000, if the work is not of a continuing or repetitive nature, and, as certified by the 
Public Printer, if the work is included in a class of work which cannot be provided 
more economically through the Government Printing Office, (B) printing for the 
Central Intelligence Agency, the Defense Intelligence Agency, National Imagery and 
Mapping Agency, or the National Security Agency, or (C) printing from other sources 
that is specifically authorized by law. 

 
 As used in this section, the term “printing” includes the processes of composition, 
platemaking, presswork, duplicating, silkscreen processes, binding, microform, and the end items 
of such processes. 
 
Review of Deliverables 
 

a) Definition - For the purpose of this clause, "Deliverables" include: 
 

1) All interim and final reports;   
2) Survey instruments required by Work Plan, if applicable; 
3) Other physical materials and products produced directly under the Work Plan of 

this grant, if applicable; and 
4) In-kind and leverage commitments, if applicable. 

 
b) General 

 
1) The GTR shall have the sole responsibility for HUD review, correction, and 

acceptance of the deliverables of this grant.  Such review(s) shall be carried out 
promptly by the GTR, so as not to impede the work of the Grantee.   

2) The Grantee shall carry out the required corrections, if any, provided by the GTR 
and shall promptly return a revised copy of the product to the GTR. 

3) The basis for acceptance shall be the Grantee's good faith efforts to complete the 
deliverables of this grant. 

4) The GTR's review, correction, and acceptance of deliverables shall be limited to: 
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(i) corrections of omissions or errors of fact, methodology, or analysis; ii) deletion 
of irrelevant materials; and (iii) improvements in style readability. 

5) In the review and acceptance of deliverables, the GTR may not require any 
change in the Grantee's stated views, opinions, or conclusions. 

6) Should there be any disagreement between the Grantee and the GTR as to any 
correction, or the methodology or analysis on which any conclusion is based, the 
GTR may require the Grantee to insert a Government dissent(s) in the appropriate 
place(s).  The inclusion of such dissent(s) in an Official Product of Work, 
otherwise found acceptable by GTR, and the return to the GTR of a revised copy 
containing the dissent(s), shall satisfy the requirements for acceptance of the 
Official Product of Work under this clause. Such dissent(s) shall not apply to any 
independent publication by the Grantee of Independent Products that may arise 
from the work or findings of this grant. 

 
Scope of Services 
  
 The Grantee shall furnish the necessary personnel, materials, services, equipment, 
facilities (except as otherwise specified herein) and otherwise do all things necessary for or 
incidental to the performance of the work set forth in the original/revised application under the 
this NOFA, as well as the subsequent Management and Work Plan and Logic Model schedule. 
 
Single Audit Transparency Transactions Listed in Schedule of Expenditures of Federal 
Awards and Recipient Responsibilities for Informing Sub-recipients. 
 

a) Uniform Administrative Requirements for Grants and Agreements” and OMB A-102 
(24 CFR Part 85) Common Rules provisions, recipients agree to maintain records that identify 
adequately the source and application of funds.    
 
 b) For recipients covered by the Single Audit Act Amendments of 1996 and OMB 
Circular A-133 (2 CFR Part 180), “Audits of States, Local Governments, and Non-Profit 
Organizations,” recipients agree to separately identify the expenditures for Federal awards on the 
Schedule of Expenditures of Federal Awards (SEFA) and the Data Collection Form (SF-SAC) 
required by OMB Circular A-133 (2 CFR Part 180).   
 

c) Recipients agree to separately identify to each sub-recipient, and document at the time 
of sub-award and at the time of disbursement of funds, the Federal award number, CFDA 
number, and amount of funds.   

 
d) Recipients agree to require their sub-recipients to include on their SEFA. This 

information is needed to allow the recipient to properly monitor sub-recipient expenditure of as 
well as oversight by the Federal awarding agencies, Offices of Inspector General and the 
Government Accountability Office.  
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Special Conditions 
  
 Special Conditions to this award are listed in the form HUD-1044 Continuation Sheets. 
 
Sub-recipient Monitoring and Management  
 

Recipients will be responsible for the monitoring and management of all sub-recipient 
awards.  Management and reporting requirements applied to direct recipients tier-down to 
employees, affiliates, sub-recipients, and subcontractors, and recipients will be responsible for 
ensuring compliance and submitting required reports to HUD.  Recipients may incorporate all 
sub-recipient reporting into a consolidated report with the exception of the requirements 
established for compliance with the Federal Funding Accountability and Transparency Act of 
2006 (Public Law 109-282) also known as FFATA or the Transparency Act. 
  
Whistleblower Protection  
 

 Each grantee or sub-grantee awarded funds made available shall promptly refer to the 
HUD Office of Inspector General any credible evidence that a principal, employee, agent, 
contractor, sub-recipient, subcontractor, or other person has submitted a false claim under the 
False Claims Act or has committed a criminal or civil violation of laws pertaining to fraud, 
conflict of interest, bribery, gratuity, or similar misconduct involving those funds. Complaints 
can be made to the HUD Office of Inspector General through any of the following means: 

 
Calling toll-free at 1-800-347-3735; persons who have hearing or speech 
disabilities may reach this number from the Federal Relay Service, at 1-800-877-
8339. 
Faxing at (202) 708-4829  
E-mailing to hotline@hudoig.gov  
Writing to HUD OIG Hotline (GFI), 451 7th Street, SW, Washington, DC 20410 
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